| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER : 630 CONTRACT ID :
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

TABULATI ON CF BI DS

B -25294-B
LAPCRTE DI STRI CT
07/31/04 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PROJECT( S)

us 231
JASPER

DATE : 11/24/03
PAGE : 630 -1

1  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON
2 35-1386990 I SOM  JACK CONSTRUCTI ON CO
3  35-1523985 WRTZ & YATES, |NC

519, 110.01
524, 283. 20
532,897.91

100. 0000%
100. 9965%
102. 6560%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 276, 488. 87

CALL CRDER : 640 CONTRACT I D :
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

B -26413-A

LAPORTE DI STRI CT

07/01/04 CQVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

DATE :
PAGE :

STATE ROAD 39

LAPCRTE

4146003

11/ 24/
640 -1

100. 0000%
102. 5917%
109. 5656%
110. 5380%

1  35-1690004
2 35-1582109
3  35-1339168
4  35-1817530

NORTHERN | NDI ANA CONSTRUCTI ON
KANKAKEE VALLEY CONSTRUCTI ON
LAPORTE CONSTRUCTI ON CO

PI ONEER ASSCCI ATES, | NC.

226, 667. 19
232,541. 92
248, 349. 28
250, 553. 52

03

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35- 1690004

I
QUANTI TY | UNIT PRICE

SECTI ON 0001 BRI DGE REHABI LI TATI CN

0001 105-06845

|
LUMP] 8750. 00000

CONSTRUCTI ON ENG NEERI NG

0002 105-07039

FIELD OFFICE, B

0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370

CLEARI NG RI GHT OF WAY

0005 202-02240

PAVEMENT REMOVAL

0006 202-02241

GUARDRAI L, REMOVE

0007 202-51328

6.000 MOS | 1510. 00000
LUWP| 10918. 69000
LUI\/P|I 11545. 00000
101.000 SYS || 11. 90000
528.000 LFT || 4. 65000

LUWP| 42920. 00000

PRESENT STRUCTURE, REMOVE PORTI ONS |

0008 203-51223

EXCAVATI ON, WATERWAY

0009 205-06937

TEMPORARY SI LT FENCE |

0010 206-51225

EXCAVATI ON, DRY

0011 211-02050
B BORROW
0012 302-07455

DENSE GRADED SUBBASE

0014 406-05521

0015 601-01522

I

|
ASPHALT FOR TACK COAT

|

|

75.000 CYS | 6. 60000
1500. 000 LFT || 1. 45000
18.000 CYS | 12. 10000
20.000 Cvys || 43. 50000
52.000 CYS 50. 35000
2298. 000 SYS 1. 00000
4.000 EACH 1325. 00000

GUARDRAI L TRANSI TI ON TYPE TGB

I
AMOUNT|

| (2) 35 1582109

I
AMOUNT|

| (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO

2941.

11062.

12452.

931.

2458.

1980.

43672.

785.

2955.

440.

650.

1630.

2298.

77

86

33

87

34

00

44

25

00

46

80

72

00

UNIT PRI CE UNIT PRI CE
e e e
8750.00I 6656. 16000 6656.16I 2941. 77000
9060.00I 2836. 45000 17018.7OI 1843. 81000
10918.69I 12335. 84000 12335.84I 12452. 33000
11545.00I 920. 26000 920.26I 931. 87000
1201.90I 10. 67000 1077.67I 24. 34000
2455.20I 3. 75000 1980.00I 3. 75000
42920.00I 12500. 00000 12500.00I 43672. 44000
495.00I 15. 18000 1138.50I 10. 47000
2175.00I 1. 62000 2430.00I 1. 97000
217.80I 9. 96000 179.28I 24. 47000
870.00I 30. 05000 601.00I 32. 54000
2618.20I 44. 50000 2314.00I 31. 36000
2298.00I 1. 00000 2298.00I 1. 00000
5300.00I 1325. 00000 5300.00I 1325. 00000

5300.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

11/ 24/
640 -2
TABULATI ON CF BI DS

03

ENG NEER S ESTIMATE: $ 276, 488. 87 ROUTE : STATE ROAD 39
CALL ORDER : 640 CONTRACT ID : B -26413-A COUNTI ES : LAPCRTE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 35- 1690004 | (2) 35 1582109 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0016 601-94689 4.000 EACH 1955. 00000 7820. 00| 1955. 00000 7820. 00| 1955. 00000 7820. 00
GUARDRAI L END TREATMENT, CS | |
0017 601-97774 1.000 EACH 850. 00000 850. 00| 850. 00000 850. 00| 850. 00000 850. 00
GUARDRAI L END TREATMENT, CS, SPARE | | [
PARTS PACKAGE | [ |
0018 601-99105 525.000 LFT | 10. 00000 5250. 00| 10. 00000 5250. 00| 10. 00000 5250. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0019 602-06729 6.000 EACH 6. 00000 36. 00| 8. 04000 48. 24| 6. 00000 36. 00
BARRI ER DELI NEATCR | |
0021 610-07487 372.000 TON | 48. 00000 17856. 00| 48. 00000 17856. 00| 70. 39000 26185. 08
HVA FOR APPROACHES, TYPE B | | |
0022 616-02320 1890.000 SYS | 0. 10000 189. 00| 2. 09000 3950. 10| 1. 77000 3345. 30
GEOTEXTI LES | | |
0023 616-05688 60.000 TON | 48. 00000 2880. 00| 66. 48000 3988. 80| 55. 27000 3316. 20
Rl PRAP, CLASS 1 | | |
0024 616- 06405 1057.000 TON | 1. 00000 1057. 00| 34. 80000 36783. 60 12. 53000 13244.21
Rl PRAP, REVETMENT | | |
0025 621-01004 1.000 EACH 475. 00000 475. 00| 475. 00000 475. 00| 475. 00000 475. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR | | |
SEEDI NG [ [ |
0026 621-06559 1000. 000 SYS | 1. 14000 1140. 00| 1. 14000 1140. 00| 1. 14000 1140. 00
MULCHED SEEDI NG, R | | |
0027 702-51005 8.800 CYS | 1000. 00000 8800. 00| 564. 92000 4971. 30| 680. 83000 5991. 30
CONCRETE, A, SUBSTRUCTURE | | |
0028 702-51110 1288.000 LBS | 2. 45000 3155. 60| 2.94000 3786. 72| 3.36000 4327.68
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0029 703-51030 928.000 LBS | 0. 84000 779. 52| 0. 73000 677. 44| 0. 49000 454.72
REI NFORCI NG STEEL | | |
0030 703-51032 16799.000 LBS | 0. 88000 14783. 12| 0. 74000 12431. 26| 0. 59000 9911. 41
REI NFORCI NG STEEL, EPOXY COATED | | |
0031 704-51002 41.500 CYS | 565. 00000 23447. 50| 457. 13000 18970. 90| 650. 23000 26984. 55
CONCRETE, C, SUPERSTRUCTURE | [ [
0032 706-05732 4.000 EACH 1030. 00000 4120. 00| 1691. 94000 6767. 76| 1631. 90000 6527. 60
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0033 706-51020 7.400 CYS | 467. 00000 3455. 80| 567. 68000 4200. 83| 887. 58000 6568. 09
CONCRETE, C, RAILING | | [
0034 707-07776 456.000 SFT | 26. 95000 12289. 20| 38. 24000 17437. 44 31. 34000 14291. 04
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 21 IN. X 36 IN. [ [
0035 709-51821 LUMP| 1313. 52000 1313. 52| 1558. 00000 1558. 00| 1558. 00000 1558. 00

SURFACE SEAL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

11/ 24/ 03
640 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 276, 488. 87 ROUTE : STATE ROAD 39
CALL ORDER : 640 CONTRACT ID : B -26413-A COUNTI ES : LAPCRTE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STR CT
SET- ASI DE :
| (1) 35- 1690004 | (2) 35 1582109 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0036 715-91361 6.000 LFT | 24. 00000 144. 00| 57. 37000 344. 22| 45. 83000 274.98
PIPE, PVC, 6 IN. | |
0037 729-51875 12.000 SFT | 24. 50000 294. 00| 114. 40000 1372. 80| 72. 09000 865. 08
CONCRETE, A, PATCHI NG | | |
0038 801-04308 6.000 EACH 150. 00000 900. 00| 150. 00000 900. 00| 150. 00000 900. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0039 801-06625 24.000 EACH 79. 00000 1896. 00| 79. 00000 1896. 00| 79. 00000 1896. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0040 801-06640 14.000 EACH 79. 00000 1106. 00| 79. 00000 1106. 00| 79. 00000 1106. 00
CONSTRUCTI ON SIGN, A | | |
0041 801-06775 LUVP| 200. 00000 200. 00| 500. 00000 500. 00| 1052. 88000 1052. 88
MAI NTAI NI NG TRAFFI C | | [
0042 801-07118 72.000 LFT | 7. 25000 522. 00| 7. 25000 522. 00| 7. 25000 522. 00
BARRI CADE, I11-A | |
0043 801-07119 48.000 LFT | 10. 75000 516. 00| 10. 75000 516. 00| 10. 75000 516. 00
BARRI CADE, I11-B | |
0044 808-06712 190.000 LFT | 0. 19000 36. 10| 0. 19000 36. 10| 0. 19000 36. 10
LINE, PAINT, BROKEN, YELLOW 4 IN. | | [
0045 808-06713 1520. 000 LFT | 0. 19000 288. 80| 0. 19000 288. 80| 0. 19000 288. 80
LINE, PAINT, SOLID, VHITE, 4 IN | | [
0046 306-08036 320.000 SYS | 7. 85000 2512. 00| 7. 16000 2291. 20| 11. 31000 3619. 20
M LLING ASPHALT, 2 IN. | | |
0047 609- 06259 156.800 SYS | 49. 30000 7730. 24| 45. 00000 7056. 00| 60. 18000 9436. 22
REI NFORCED CONCRETE BRI DGE APPROACH 12 | |
IN | | |
SECTI ON TOTALS | $  226,667.19| $  232,541.92| $  248,349.28
------------------------------------------ S S
CONTRACT TOTALS | $  226,667.19| $  232,541.92| $  248,349.28




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PACE : 640 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 276, 488. 87 RQUTE : STATE RQOAD 39
CALL CRDER : 640 CONTRACT ID : B -26413-A COUNTI ES : LAPORTE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 351817530 |
| Pl ONEER ASSOCI ATES, | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 5000. 00000 5000. 00|

GUARDRAI L END TREATMENT, CS | [
0017 601-97774 1.000 EACH 850. 00000 850. 00|
GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKAGE [
0018 601-99105 525.000 LFT | 10. 00000 5250. 00

|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MOS | 1500. 00000 9000. 00| |
FIELD OFFICE, B | | [
0003 110-01001 LUMP|  12500. 00000 12500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0004 201-52370 LUMP| 5000. 00000 5000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202-02240 101.000 SYS | 14. 50000 1464. 50| |
PAVEMENT REMOVAL | | |
0006 202-02241 528.000 LFT | 3. 75000 1980. 00| [
GUARDRAI L, REMOVE | | |
0007 202-51328 LUMP|  24670. 00000 24670. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0008 203-51223 75.000 CYS | 40. 00000 3000. 00| |
EXCAVATI ON, WATERVWAY | | [
0009 205- 06937 1500. 000 LFT | 1. 62000 2430. 00| |
TEMPORARY SI LT FENCE | | |
0010 206-51225 18.000 CYS | 30. 00000 540. 00| |
EXCAVATI ON, DRY | | |
0011 211-02050 20.000 CYS | 50. 00000 1000. 00| [
B BORROW | | |
0012 302-07455 52.000 CYS | 50. 00000 2600. 00| |
DENSE GRADED SUBBASE | | [
0014 406- 05521 2298.000 SYS | 1. 00000 2298. 00| |
ASPHALT FOR TACK COAT | | [
0015 601-01522 4.000 EACH 1325. 00000 5300. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601-94689 4.000 EACH 1955. 00000 7820. 00| |
I
|I
|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0019 602-06729 6.000 EACH 10. 00000 60. 00| [
BARRI ER DELI NEATCR | | |
0021 610-07487 372.000 TON | 48. 00000 17856. 00| |
|

HVA FOR APPROACHES, TYPE B [ [



MAI NTAI NI NG TRAFFI C

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON 11/ 24/ 03
640 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 276, 488. 87 ROUTE : STATE ROAD 39
CALL ORDER : 640 CONTRACT ID : B -26413-A COUNTI ES : LAPCRTE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STR CT
SET- ASI DE :
| (4) 35- 1817530 | |
| Pl ONEER ASSOCI ATES, | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0022 616-02320 1890. 000 SYS | 1. 00000 1890. 00| |
GEOTEXTI LES | | |
0023 616-05688 60. 000 TON | 60. 00000 3600. 00| [
R PRAP, CLASS 1 | | |
0024 616- 06405 1057. 000 TON | 23. 70000 25050. 90| |
Rl PRAP, REVETMENT | | [
0025 621-01004 1.000 EACH 475. 00000 475. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0026 621- 06559 1000. 000 SYS | 1. 14000 1140. 00| |
MULCHED SEEDI NG R [ | [
0027 702-51005 8.800 CYS | 580. 00000 5104. 00| |
CONCRETE, A, SUBSTRUCTURE | |
0028 702-51110 1288.000 LBS | 2. 50000 3220. 00| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0029 703-51030 928.000 LBS | 0. 60000 556. 80| |
REI NFORCI NG STEEL | | |
0030 703-51032 16799. 000 LBS | 0. 70000 11759. 30| [
REI NFORCI NG STEEL, EPOXY COATED | | |
0031 704-51002 41.500 CYS | 770. 00000 31955. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0032 706-05732 4.000 EACH 1380. 00000 5520. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0033 706-51020 7.400 CYS | 860. 00000 6364. 00| |
CONCRETE, C, RAILING | | |
0034 707-07776 456.000 SFT | 49. 00000 22344. 00| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
OB, 21 IN. X 36 IN | | [
0035 709-51821 LUVP| 1870. 00000 1870. 00| |
SURFACE SEAL | | |
0036 715-91361 6.000 LFT | 20. 00000 120. 00| |
PIPE, PVC, 6 IN. | | |
0037 729-51875 12.000 SFT | 120. 00000 1440. 00| |
CONCRETE, A, PATCHI NG | | |
0038 801-04308 6.000 EACH 150. 00000 900. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | [
0039 801- 06625 24.000 EACH 79. 00000 1896. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0040 801- 06640 14.000 EACH 79. 00000 1106. 00| |
CONSTRUCTI ON SIGN, A | | |
0041 801-06775 LUMP| 1760. 00000 1760. 00| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 640 -6
TABULATION CF BI DS
ENG NEER S ESTIMATE: $ 276, 488. 87 ROUTE : STATE ROAD 39
CALL ORDER : 640 CONTRACT ID : B -26413-A COUNTI ES : LAPCRTE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35-1817530 | |
| Pl ONEER ASSOC ATES, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e eemeemeaooo-
0042 801-07118 72.000 LFT | 7. 25000 522. 00| |
BARRI CADE, I11-A | [
0043 801-07119 48.000 LFT | 10. 75000 516. 00| |
BARRI CADE, I11-B | | [
0044 808-06712 190.000 LFT | 0. 19000 36. 10| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0045 808-06713 1520.000 LFT | 0. 19000 288. 80| |
LINE, PAINT, SOLID, VHITE, 4 IN | |
0046 306-08036 320.000 SYS | 8. 00000 2560. 00| |
M LLING ASPHALT, 2 IN. | [ [
0047 609-06259 156.800 SYS | 63. 40000 9941. 12| |
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | [
IN. | | |
SECTI ON TOTALS | $ 250, 553. 52 |
------------------------------------------ S B
CONTRACT TOTALS | $ 250, 553.52] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 670 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 063, 828. 18 ROUTE : US 30
CALL ORDER : 670 CONTRACT ID : B -26724-A COUNTI ES : STARKE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 08/20/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2004024
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 778, 965. 85 100. 0000%
2 351817530 Pl ONEER ASSOCI ATES, | NC. $ 799, 074. 38 102. 5814%
3 35-1339168 LAPORTE CONSTRUCTI ON CO $ 855, 537. 43 109. 8299%
4 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 875, 836. 74 112. 4358%
5  35-1057237 MOOOY, R L., INC $ 978, 165. 61 125. 5723%
6 351523985 WRTZ & YATES, |INC. $ 1,081, 009. 42 138. 7749%
| (1) 35-1582109 | (2) 35 1817530 | (3) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON| Pl ONEER ASSOCI ATES, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE REHABI LI TATI O\, REPLACE SUPERSTRUCTURE
| | |
0001 105- 06845 LUMP|  10000. 00000 10000. 00| 7500. 00000 7500. 00| 2651. 33000 2651. 33
CONSTRUCTI ON ENG NEERI NG [ [ [
0002 105- 07039 9.000 MS | 2600. 00000 23400. 00| 1440. 00000 12960. 00| 2143. 13000 19288. 17
FI ELD OFFICE, B [ [ [
0003 110- 01001 LUMP|  19500. 00000 19500. 00|  40000. 00000 40000. 00|  42776. 85000 42776. 85
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 240.000 SYS | 8. 92000 2140. 80| 14. 90000 3576. 00| 13. 60000 3264. 00
PAVEMVENT REMOVAL | | |
0005 202-02241 1335.000 LFT | 3. 00000 4005. 00| 3. 00000 4005. 00| 3. 00000 4005. 00
GUARDRAI L, REMOVE | | |
0006 202-51328 LUWP|  35000. 00000 35000. 00]  42600. 00000 42600.00]  65541. 08000 65541, 08
PRESENT STRUCTURE, REMOVE PORTI ONS [ | |
0007 202-51368 560. 000 SYS | 4. 00000 2240. 00| 9. 30000 5208. 00| 6. 58000 3684. 80
SLOPEWALL, REMOVE | | |
0008 203- 02000 425.000 CYS | 5. 00000 2125. 00| 28. 60000 12155. 00| 14. 16000 6018. 00
EXCAVATI ON,  COMVON | | |
0009 203- 02070 5.000 CYS | 10. 00000 50. 00| 40. 00000 200. 00| 4482000 224. 10
BORROW | | |
0010 205- 06933 2.000 EACH| 70. 00000 140. 00| 70. 00000 140. 00| 321. 63000 643. 26
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 211-06467 4.000 CYS | 80. 00000 320. 00| 100. 00000 400. 00| 82. 12000 328. 48
AGGREGATE FOR END BENT BACKFI LL | | |
0012 303-01180 665.000 TON | 18. 00000 11970. 00| 15. 10000 10041. 50| 17. 29000 11497. 85
COVPACTED AGGREGATE, NO 53 [ [ [
0013 304- 07493 704.000 TON | 55. 00000 38720. 00| 42. 60000 29990. 40| 58. 62000 41268. 48

W DENI NG WTH HVA, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 670 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 063, 828. 18 ROUTE : US 30
CALL ORDER : 670 CONTRACT ID : B -26724-A COUNTI ES : STARKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351582109 | (2) 35 1817530 | (3) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON| Pl ONEER ASSOCI ATES, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e et e e e e e e e e e e meemeemeeooo-
0014 306-08043 1200. 000 SYS | 2. 95000 3540. 00| 2. 75000 3300. 00 4.12000 4944. 00
MLLING TRANSI TI ON | | |
0015 402-07433 798.000 TON | 44. 00000 35112. 00| 44. 00000 35112. 00 44. 00000 35112. 00
HVA SURFACE, TYPE B | | |
0016 402-07438 930.000 TON | 32. 80000 30504. 00 32. 80000 30504. 00 32. 80000 30504.00
HVA | NTERVEDI ATE, TYPE B | | |
0017 402-07441 3594.000 TON | 32. 80000 117883. 20| 32. 80000 117883. 20| 32. 80000 117883. 20
HVA BASE, TYPE B | | [
0018 406- 05521 1867.000 SYS | 1. 00000 1867. 00| 1. 00000 1867. 00| 1. 00000 1867. 00
ASPHALT FOR TACK COAT | [ [
0019 601-01522 5.000 EACH 1315. 00000 6575. 00| 1315. 00000 6575. 00| 1315. 00000 6575. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0020 601-02206 25.000 LFT | 22. 00000 550. 00| 22. 00000 550. 00| 22. 00000 550. 00
TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN | | [
SPACI NG | | |
0021 601-02207 1.000 EACH 50. 00000 50. 00| 50. 00000 50. 00| 50. 00000 50. 00

TEMPORARY GUARD RAIL TRANSITION, VH, 6 | | |
FT. 3 IN. SPACI NG | [ |
0022 601-07050 1.000 EACH 1450. 00000 1450. 00| 1450. 00000 1450. 00| 1450. 00000 1450. 00

GUARDRAI L END TREATMENT, ©S, RESET | | |

0023 601-94689 3.000 EACH 1925. 00000 5775.00| 1925. 00000 5775. 00| 1925. 00000 5775. 00
GUARDRAI L END TREATMENT, CS | |

0024 601-94690 2.000 EACH 3200. 00000 6400. 00| 3200. 00000 6400. 00| 3200. 00000 6400. 00
GUARDRAI L END TREATMENT, N5 | |

0025 601-97774 1.000 EACH 800. 00000 800. 00| 800. 00000 800. 00| 800. 00000 800. 00
GUARDRAI L END TREATMENT, CS, SPARE |

PARTS PACKAGE |

I I

| I
0026 601-97803 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00

GUARDRAI L END TREATMENT, MB, SPARE | | |

PARTS PACKAGE | |

0027 601-99105 525.000 LFT | 9. 65000 5066. 25| 9. 65000 5066. 25| 9. 65000 5066. 25

GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ [
0028 601-99108 475.000 LFT | 14. 25000 6768. 75| 14. 25000 6768. 75| 14. 25000 6768. 75

GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | [

3 IN. SPACI NG | | |
0029 602- 06639 320.000 LFT | 27.00000 8640. 00| 23. 50000 7520. 00| 25. 29000 8092. 80

TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0030 602- 06646 1560. 000 LFT | 20. 00000 31200. 00| 21. 60000 33696. 00| 17. 52000 27331. 20

TEMPORARY CONCRETE BARRI ER | | [
0031 602-06729 12.000 EACH 7. 42000 89. 04| 6. 00000 72. 00| 6. 00000 72.00

I

BARRI ER DELI NEATOR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PACE : 670 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 063, 828. 18 ROUTE : US 30
CALL ORDER : 670 CONTRACT ID : B -26724-A COUNTI ES : STARKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351582109 | (2) 35 1817530 | (3) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON| Pl ONEER ASSOCI ATES, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e et e e e e e e e e e meemeemeeooo-
0033 611-52817 2.000 EACH  30000.00000 60000. 00|  10900. 00000 21800.00|  23878.57000 47757. 14
TEMPORARY CROSSOVER, B | | |
0034 616-02320 1279.000 SYS | 1. 93000 2468. 47| 1. 90000 2430. 10| 2. 15000 2749. 85
GEOTEXTI LES | | |
0035 616-06405 830.000 TON | 30. 78000 25547, 40| 17. 70000 14691. 00| 20. 37000 16907. 10
RI PRAP, REVETMENT | | |
0036 621-01004 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 250. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06560 500. 000 SYS | 2. 00000 1000. 00| 2. 00000 1000. 00| 2.00000 1000. 00
MULCHED SEEDI NG U | |
0038 621-06574 48.000 SYS | 32. 00000 1536. 00| 32. 00000 1536. 00| 32. 00000 1536. 00
SODDI NG |
0039 701-03753 220.000 LFT 51. 64000 11360. 80| 77. 10000 16962. 00 73. 76000 16227. 20

I
Pl LE, CONCRETE, STEEL SHELL ENCASED, | |
0.209 IN., 14 IN [
| 78. 86000 24919. 76| 47. 60000 15041. 60
I
|

TEMPORARY PAVEMENT MARKI NG REMOVABLE
4 IN | I

|
|
|
0040 701-51210 316.000 LFT | 15. 33000 4844. 28
Pl LE ENCASEMENT, CONCRETE | |
0041 702-04433 12.000 EACH 45. 75000 549. 00 40. 00000 480. 00| 170. 23000 2042. 76
FLOOR DRAIN, PVC, 6 IN. | | |
0042 702-51005 6.000 CYS | 450. 00000 2700. 00| 550. 00000 3300. 00| 543. 74000 3262. 44
CONCRETE, A, SUBSTRUCTURE | | |
0044 703-51032 96820. 000 LBS | 0. 70000 67774. 00| 0.70000 67774. 00| 0. 50000 48410. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0045 703-97936 240.000 EACH 1. 00000 240. 00| 13. 20000 3168. 00| 12. 04000 2889. 60
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0046 704-51002 166.400 CYS | 600. 00000 99840. 00| 723. 00000 120307. 20| 994. 33000 165456. 51
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706-05732 8.000 EACH 1200. 00000 9600. 00| 1320. 00000 10560. 00| 1150. 33000 9202. 64
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0048 706-51025 248.000 LFT | 30. 00000 7440. 00| 38. 00000 9424. 00| 45. 33000 11241. 84
CONCRETE, C, RAILING [ | [
0049 709-51821 LUMP| 3316. 64000 3316. 64| 3965. 76000 3965. 76| 3965. 76000 3965. 76
SURFACE SEAL | | [
0050 801-04308 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 200. 00000 400. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0051 801-06203 1148.000 LFT | 0. 18000 206. 64 0. 18000 206. 64 0. 18000 206. 64
TEMPORARY PAVEMENT MARKING, 4 | N, | | [
0052 801-06207 12286. 000 LFT | 0. 78000 9583. 08| 0. 78000 9583. 08| 0. 78000 9583. 08
I I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 670 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 063, 828. 18 ROUTE : US 30
CALL ORDER : 670 CONTRACT ID : B -26724-A COUNTI ES : STARKE
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
| (1) 35 1582109 | (2) 35 1817530 | (3) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON| Pl ONEER ASSOCI ATES, | NC. | LAPCRTE CONSTRUCTI ON QO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e emmeemeeooo-
0053 801- 06469 2246.000 LFT | 1. 57000 3526. 22 1. 57000 3526. 22| 1. 57000 3526. 22
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. I I I
0054 801-06640 13.000 EACH 90. 00000 1170. 00| 90. 00000 1170. 00| 90. 00000 1170. 00
CONSTRUCTI ON SI GN, A | | [
0055 801-06645 4.000 EACH 35. 00000 140. 00| 35. 00000 140. 00| 35. 00000 140. 00
CONSTRUCTI ON SI GN, B | | |
0056 801-06710 300.000 DAY | 12. 00000 3600. 00| 12. 00000 3600. 00| 12. 00000 3600. 00
FLASHI NG ARROW S| GN | | |
0057 801-06775 LUWP| 7000. 00000 7000.00]  13250. 00000 13250. 00| 2300. 33000 2300. 33
MAI NTAI NI NG TRAFFI C | |
0058 801-07118 48.000 LFT | 8.33000 399. 84] 8. 33000 399. 84| 8.33000 399. 84
BARRI CADE, |11 -A | |
0059 801-07119 48.000 LFT | 9. 75000 468. 00| 9. 75000 468. 00| 9. 75000 468. 00
BARRI CADE, |11-B | |
0060 801-07606 380.000 LFT | 1. 80000 684. 00| 31. 60000 12008. 00| 26. 34000 10009. 20
TEMPORARY CROSSOVER DRAI NAGE PI PE | | |
0061 808-06711 1050. 000 LFT | 0. 18000 189. 00 0. 12000 126. 00| 0. 18000 189. 00
LINE, PAINT, BROKEN, WHITE, 4 IN. | |
0062 808-06713 5644.000 LFT | 0. 18000 1015. 92| 0. 12000 677. 28| 0. 18000 1015. 92
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0063 808-06714 5644.000 LFT | 0. 18000 1015. 92| 0. 12000 677. 28] 0. 18000 1015. 92
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0064 808-06716 3854.000 LFT | 0. 52000 2004. 08| 0. 52000 2004. 08| 0. 52000 2004. 08
LI NE, REMOVE | [ [
0065 808- 75996 12.000 EACH 21. 17000 254. 04| 24. 00000 288. 00| 21. 50000 258. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0066 808- 75998 12.000 EACH 58. 00000 696. 00| 75. 00000 900. 00| 58. 00000 696. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER | | |
0067 609- 06259 404.000 SYS | 35. 00000 14140. 00| 56. 30000 22745. 20| 45. 37000 18329. 48
REI NFORCED CONCRETE BRI DGE APPROACH 12 | |
I'N. | | |
SECTI ON TOTALS | $ 778, 965. 85| $ 799, 074. 38| $  855,537.43

CONTRACT TOTALS | $ 778, 965. 85| $ 799, 074. 38| $ 855, 537. 43




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 670 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 063, 828. 18 ROUTE : US 30
CALL ORDER : 670 CONTRACT ID : B -26724-A COUNTI ES : STARKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1690004 | (5) 35 1057237 | (6) 35-1523985
| NORTHERN | NDI ANA CONSTRUCTI O MOCOY, R L., INC | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON, REPLACE SUPERSTRUCTURE
| I |
0001 105- 06845 LUMP|  11885. 00000 11885.00|  20000. 00000 20000.00|  16000. 00000 16000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 9.000 MOS | 820. 00000 7380. 00| 2300. 00000 20700. 00| 2400. 00000 21600. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  44220. 00000 44220.00]  48900. 00000 48900.00]  80000. 00000 80000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 240.000 SYS | 14. 85000 3564. 00| 18. 00000 4320. 00| 20. 00000 4800. 00
PAVEMENT REMOVAL | | |
0005 202-02241 1335.000 LFT | 3.00000 4005. 00| 3.00000 4005. 00| 4. 00000 5340. 00
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  76725. 00000 76725.00] 148000. 00000 148000. 00|  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-51368 560.000 SYS | 11. 58000 6484. 80| 15. 00000 8400. 00| 12. 00000 6720. 00
SLOPEVWALL, REMOVE | | |
0008 203- 02000 425.000 CYS | 15. 50000 6587. 50| 22. 00000 9350. 00| 10. 00000 4250. 00
EXCAVATI ON,  COVMMON | | |
0009 203-02070 5.000 CYS | 22. 10000 110. 50| 45. 00000 225. 00| 20. 00000 100. 00
BORROW | | [
0010 205-06933 2.000 EACH 70. 00000 140. 00| 70. 00000 140. 00| 300. 00000 600. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 211-06467 4.000 CYS | 204. 00000 816. 00| 42.00000 168. 00| 30. 00000 120. 00
AGGREGATE FOR END BENT BACKFI LL | [ [
0012 303-01180 665.000 TON | 21. 70000 14430. 50| 20. 00000 13300. 00| 20. 00000 13300. 00
COMPACTED AGGREGATE, NO. 53 [ [ [
0013 304-07493 704.000 TON | 51. 85000 36502. 40| 39. 00000 27456. 00| 57. 60000 40550. 40
W DENI NG WTH HVA, TYPE B | | [
0014 306-08043 1200. 000 SYS | 7. 60000 9120. 00| 8. 00000 9600. 00| 7.00000 8400. 00
M LLING TRANSI TI ON | | |
0015 402-07433 798.000 TON | 44. 00000 35112. 00| 42.00000 33516. 00| 60. 00000 47880. 00
HVA SURFACE, TYPE B | | |
0016 402-07438 930.000 TON | 32. 80000 30504. 00| 37. 00000 34410. 00| 42.00000 39060. 00
HVA | NTERVEDI ATE, TYPE B | | |
0017 402-07441 3594.000 TON | 32. 80000 117883. 20| 32. 00000 115008. 00| 42. 00000 150948. 00
HVA BASE, TYPE B | | |
0018 406- 05521 1867.000 SYS | 1. 00000 1867. 00| 0. 03000 56. 01| 1. 10000 2053. 70
ASPHALT FOR TACK COAT [ | |
0019 601-01522 5.000 EACH 1315. 00000 6575. 00| 1315. 00000 6575. 00| 1512. 00000 7560. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601-02206 25.000 LFT | 22. 00000 550. 00| 22. 00000 550. 00| 35. 00000 875. 00

TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN | | |
SPACI NG | | I



PILE, CONCRETE, STEEL SHELL ENCASED,
14 IN

| NDIi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 670 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 063, 828. 18 ROUTE : US 30
CALL ORDER : 670 CONTRACT ID : B -26724-A COUNTI ES : STARKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1690004 | (5) 35 1057237 | (6) 35-1523985
| NORTHERN | NDI ANA CONSTRUCTI O MOCOY, R L., INC | WRTZ & YATES, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 601-02207 1.000 EACH 50. 00000 50. 00| 50. 00000 50. 00| 100. 00000 100. 00
TEMPORARY GUARD RAI L TRANSITION, VH, 6 | | |
FT. 3 IN SPACING | [ |
0022 601-07050 1.000 EACH 1450. 00000 1450. 00| 1450. 00000 1450. 00| 1624. 00000 1624. 00
GUARDRAI L END TREATMENT, ©S, RESET | | |
0023 601-94689 3.000 EACH 1925. 00000 5775. 00| 1925. 00000 5775. 00| 2156. 00000 6468. 00
GUARDRAI L END TREATMENT, CS | |
0024 601-94690 2.000 EACH 3200. 00000 6400. 00| 3200. 00000 6400. 00| 3584. 00000 7168. 00
GUARDRAI L END TREATMENT, N5 | |
0025 601-97774 1.000 EACH 800. 00000 800. 00| 800. 00000 800. 00| 1200. 00000 1200. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | | |
0026 601-97803 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00| 2400. 00000 2400. 00
GUARDRAI L END TREATMENT, M5, SPARE | | |
PARTS PACKAGE | | |
0027 601-99105 525.000 LFT | 9. 65000 5066. 25| 9. 65000 5066. 25| 11. 10000 5827. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0028 601-99108 475.000 LFT | 14. 25000 6768. 75| 14. 25000 6768. 75| 16. 00000 7600. 00
GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPAQ NG [ | [
0029 602- 06639 320.000 LFT | 24. 30000 7776. 00| 48. 00000 15360. 00| 24. 00000 7680. 00
TEMPCRARY CONCRETE BARRI ER ANCHORED | | |
0030 602-06646 1560. 000 LFT | 18. 40000 28704. 00| 45. 00000 70200. 00| 20. 00000 31200. 00
TEMPORARY CONCRETE BARRI ER | | [
0031 602-06729 12.000 EACH 6. 00000 72. 00| 6. 00000 72. 00| 9. 00000 108. 00
BARRI ER DELI NEATOR | | [
0033 611-52817 2.000 EACH  45195.00000 90390.00|  42000. 00000 84000.00|  60000. 00000 120000. 00
TEMPORARY CROSSOVER, B | | [
0034 616-02320 1279.000 SYS | 3. 85000 4924. 15| 2. 50000 3197. 50 4.00000 5116. 00
GEOTEXTI LES | | |
0035 616-06405 830.000 TON | 21. 25000 17637. 50| 22. 00000 18260. 00| 22. 00000 18260. 00
Rl PRAP, REVETMENT | | |
0036 621-01004 2.000 EACH| 250. 00000 500. 00| 250. 00000 500. 00| 350. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0037 621-06560 500.000 SYS | 2. 00000 1000. 00| 2. 00000 1000. 00| 2. 50000 1250. 00
MULCHED SEEDI NG, U | | [
0038 621-06574 48.000 SYS | 32. 00000 1536. 00| 32. 00000 1536. 00| 40. 00000 1920. 00
SCDDI NG | | [
0039 701-03753 220.000 LFT | 42. 50000 9350. 00| 36. 00000 7920. 00| 12. 65000 2783. 00
|
I

0.209 IN,



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 670 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 063, 828. 18 ROUTE : US 30
CALL ORDER : 670 CONTRACT ID : B -26724-A COUNTI ES : STARKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1690004 | (5) 35 1057237 | (6) 35-1523985
| NORTHERN | NDI ANA CONSTRUCTI O MOCOY, R L., INC. | WRTZ & YATES, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeooo-
0040 701-51210 316.000 LFT | 60. 00000 18960. 00| 68. 00000 21488. 00| 41. 00000 12956. 00
Pl LE ENCASEMENT, CONCRETE | | |
0041 702-04433 12.000 EACH 42. 50000 510. 00| 75. 00000 900. 00| 125. 00000 1500. 00
FLOOR DRAIN, PVC, 6 IN. | | |
0042 702-51005 6.000 CYS | 1000. 00000 6000. 00| 800. 00000 4800. 00| 1000. 00000 6000. 00
CONCRETE, A, SUBSTRUCTURE | | |
0044 703-51032 96820. 000 LBS | 0. 56000 54219. 20| 0. 62000 60028. 40| 1. 20000 116184. 00
REI NFORCI NG STEEL, EPOXY COATED | |
0045 703-97936 240.000 EACH 15. 60000 3744. 00| 5. 00000 1200. 00| 15. 00000 3600. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | [
0046 704-51002 166.400 CYS | 550. 00000 91520. 00| 360. 00000 59904. 00| 600. 00000 99840. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706-05732 8.000 EACH 1200. 00000 9600. 00| 1100. 00000 8800. 00| 1400. 00000 11200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0048 706-51025 248.000 LFT | 46. 00000 11408. 00| 45. 00000 11160. 00| 45. 00000 11160. 00
CONCRETE, C, RAILING | | [
0049 709-51821 LUWP| 3420. 00000 3420. 00 4000. 00000 4000. 00| 6200. 00000 6200. 00
SURFACE SEAL | | [
0050 801-04308 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 300. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0051 801-06203 1148.000 LFT | 0. 18000 206. 64] 0. 18000 206. 64] 0. 21000 241. 08
TEMPORARY PAVEMENT MARKING 4 IN | | |
0052 801-06207 12286.000 LFT | 0. 78000 9583. 08 0. 78000 9583. 08| 0. 90000 11057. 40
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N | | |
0053 801- 06469 2246.000 LFT | 1. 57000 3526. 22| 1. 57000 3526. 22| 1. 76000 3952. 96
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | | |
0054 801-06640 13.000 EACH 90. 00000 1170. 00| 90. 00000 1170. 00| 125. 00000 1625. 00
CONSTRUCTI ON SIGN, A | | [
0055 801-06645 4.000 EACH 35. 00000 140. 00| 35. 00000 140. 00 60. 00000 240. 00
CONSTRUCTI ON SIGN, B | | |
0056 801-06710 300.000 DAY | 12. 00000 3600. 00| 12. 00000 3600. 00| 18. 00000 5400. 00
FLASH NG ARROW SI GN | |
0057 801-06775 LUMP|  16885. 53000 16885. 53| 7000. 00000 7000.00]  30000. 00000 30000. 00
MAI NTAI NIl NG TRAFFI C [ [ [
0058 801-07118 48.000 LFT | 8. 33000 399. 84| 8. 33000 399. 84| 12. 00000 576. 00
BARRI CADE, I11-A [
0059 801-07119 48.000 LFT | 9. 75000 468. 00| 9. 75000 468. 00| 11. 75000 564. 00
BARRI CADE, I11-B [ |
0060 801-07606 380.000 LFT | 19. 55000 7429. 00| 25. 00000 9500. 00| 25. 00000 9500. 00

TEMPORARY CROSSOVER DRAI NAGE PI PE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/03
PAGE : 670 -8

ENG NEER S ESTI MATE: $ 1, 063, 828. 18 ROUTE : US 30
CALL ORDER : 670 CONTRACT ID : B -26724-A COUNTI ES : STARKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 35- 1690004 | (5) 35 1057237 | (6) 35-1523985
| NCRTHERN | NDI ANA CONSTRUCTI O MOCOY, R L., INC. | WRTZ & YATES, |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0061 808-06711 1050. 000 LFT | 0. 20000 210. 00| 0. 18000 189. 00| 0. 21000 220. 50
LINE, PAINT, BROKEN, WHITE, 4 IN | |
0062 808-06713 5644.000 LFT | 0. 25000 1411. 00| 0. 18000 1015. 92| 0. 21000 1185. 24
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0063 808-06714 5644.000 LFT | 0. 25000 1411. 00| 0. 18000 1015. 92| 0. 21000 1185. 24
LINE, PAINT, SOLID, YELLOW 4 IN. | [ [
0064 808-06716 3854.000 LFT | 0. 52000 2004. 08| 0. 52000 2004. 08| 0. 60000 2312. 40
LINE, REMOVE | [ [
0065 808- 75996 12.000 EACH 15. 00000 180. 00| 20. 00000 240. 00| 20. 00000 240. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0066 808- 75998 12.000 EACH 150. 00000 1800. 00| 58. 00000 696. 00| 75. 00000 900. 00
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0067 609- 06259 404.000 SYS | 52. 40000 21169. 60| 74. 00000 29896. 00| 52. 00000 21008. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
I'N. I | I
SECTI ON TOTALS | $  875,836.74] $ 978, 165. 61| 1,081, 009. 42
------------------------------------------ o m m o m ot o e e ot m et m e e o e e e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $  875,836. 74| $ 978, 165. 61| 1,081, 009. 42




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03

PAGE : 690 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 216, 872. 39 RQUTE : | NTERSTATE 65
CALL CRDER : 690 CONTRACT ID : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 11/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0658138
0658138
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LON BI D
1  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,104, 247.86 100. 0000%
2 351106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 1,160, 636.90 105. 1065%
3 351339168 LAPCRTE CONSTRUCTI ON CO $ 1,231, 465.60 111. 5207%
4 36-2231526 WALSH CONSTR CO CF I LL $ 1,255, 000. 00 113. 6520%
5 351523985 WRTZ & YATES, |NC. $ 1,257,513.59 113. 8796%
| (1) 351582109 | (2) 35 1106884 | (3) 35-1339168

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COMPANY, | LAPCRTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT

| I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON

[ | |
0001 105-06845 LUMP| 16859. 20000 16859. 20| 5500. 00000 5500. 00| 2854. 00000 2854. 00

CONSTRUCTI ON ENG NEERING STR. NO. 1 | | |
0002 105- 06845 LUVP|  12958. 04000 12958. 04 5500. 00000 5500. 00| 3235. 00000 3235. 00
CONSTRUCTI ON ENG NEERING STR. NO. 2 | | |
0003 105-07039 12.000 M | 3261. 95000 39143. 40| 2250. 00000 27000. 00| 2190. 46000 26285. 52
FIELD OFFI CE, B | | |
0004 110-01001 LUWP|  23498. 84000 23498.84|  28750. 00000 28750.00|  25123. 00000 25123. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON STR NO | | |
1 I I I
0005 110-01001 LUVP|  12862. 90000 12862.90|  28750. 00000 28750.00]  35253. 00000 35253. 00
MOBI LI ZATI ON AND DENMOBI LI ZATI ON STR. NQ | | |
2 ! | |
0006 202-02240 210.000 SYS | 13. 84000 2906. 40| 18. 80000 3948. 00| 44. 87000 9422. 70
PAVEMENT REMOVAL | | |
0007 202-02241 4555.000 LFT | 1. 80000 8199. 00| 2. 10000 9565. 50 2.10000 9565. 50
GUARDRAI L, REMOVE | |
0008 202-02277 5188.000 LFT | 2. 24000 11621. 12| 3. 55000 18417. 40| 3. 45000 17898. 60
QUTTER, LIP, REMOVE | | |
0009 202-51328 LUWP|  34500. 00000 34500.00]  75500. 00000 75500.00]  58572. 60000 58572. 60
PRESENT STRUCTURE, REMOVE PORTIONS STR | |
NO 1 I I I
0010 202-51328 LUWP|  29000. 00000 29000.00|  53000. 00000 53000.00|  88874. 84000 88874. 84
PRESENT STRUCTURE, REMOVE PCRTIONS STR. | |
NO. 2 I I I
0011 202-51368 426.000 SYS | 6. 55000 2790. 30| 7.90000 3365. 40 10. 83000 4613. 58
I

SLOPEVALL, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 690 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 216, 872. 39 ROUTE : | NTERSTATE 65
CALL ORDER : 690 CONTRACT ID : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351582109 | (2) 35 1106884 | (3) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COVPANY, | LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-
0012 202-74095 4.000 EACH 100. 00000 400. 00| 148. 00000 592. 00| 345. 80000 1383. 20
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0013 202-99187 935.000 LFT | 1. 49000 1393. 15] 1. 80000 1683. 00| 2. 25000 2103. 75
FENCE, FARM FI ELD, REMOVE | |
0014 203-02000 968.000 CYS | 12. 29000 11896. 72| 13. 00000 12584. 00| 17. 86000 17288. 48
EXCAVATI ON,  COVMMON |
0015 206-51225 116.000 CYS | 18. 35000 2128. 60| 16. 25000 1885. 00| 15. 89000 1843. 24
EXCAVATI ON, DRY |
0016 211-06467 22.000 CYS | 27. 90000 613. 80| 40. 50000 891. 00| 71. 45000 1571. 90
AGGREGATE FOR END BENT BACKFI LL | | |
0017 211-07454 22.000 CYS | 29. 00000 638. 00| 34. 80000 765. 60| 44. 22000 972. 84
STRUCTURE BACKFI LL | | [
0018 303-01180 1178.000 TON | 19. 98000 23536. 44| 20. 75000 24443, 50| 17. 41000 20508. 98
COVPACTED AGGREGATE, NO. 53 | | |
0020 306-08043 800.000 SYS | 5. 50000 4400. 00| 6. 25000 5000. 00| 5. 56000 4448. 00
M LLING TRANSI TI ON | [ [
0021 402-07432 176.000 TON | 75. 00000 13200. 00| 69. 30000 12196. 80| 69. 30000 12196. 80
HVA SURFACE, TYPE A | | [
0022 402-07433 193.000 TON | 70. 00000 13510. 00| 66. 15000 12766. 95| 66. 15000 12766. 95
HVA SURFACE, TYPE B | | [
0023 402-07435 275.000 TON | 65. 00000 17875. 00| 42.00000 11550. 00| 42.00000 11550. 00
HVA | NTERVEDI ATE, TYPE A | | [
0024 402-07438 273.000 TON | 60. 00000 16380. 00| 42.00000 11466. 00| 42.00000 11466. 00
HVA | NTERVEDI ATE, TYPE B | | |
0025 406- 05521 1943.000 SYS | 1. 00000 1943. 00| 1. 05000 2040. 15| 1. 05000 2040. 15
ASPHALT FOR TACK COAT | | |
0026 601-01522 8.000 EACH 1200. 00000 9600. 00| 1350. 00000 10800. 00| 1350. 00000 10800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0027 601-06037 8.000 EACH 500. 00000 4000. 00| 650. 00000 5200. 00| 650. 00000 5200. 00
GUARDRAI L END TREATMENT, | | | |
0028 601-07024 2.000 EACH 5200. 00000 10400. 00| 7200. 00000 14400. 00| 7200. 00000 14400. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | |
0029 601-99105 4963.000 LFT | 9. 00000 44667. 00| 9. 75000 48389. 25| 9. 75000 48389. 25
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0030 602- 06639 220.000 LFT | 19. 12000 4206. 40| 27. 30000 6006. 00| 36. 89000 8115. 80
TEMPORARY CONCRETE BARRI ER ANCHORED | |
0031 602- 06646 120.000 LFT | 10. 27000 1232. 40| 25. 55000 3066. 00| 33. 76000 4051. 20
TEMPORARY CONCRETE BARRI ER | |
0032 602-06729 24.000 EACH 7. 37000 176. 88| 4.00000 96. 00| 3. 98000 95. 52
BARRI ER DELI NEATCR | | [
0033 603- 06040 935.000 LFT | 9. 10000 8508. 50| 9. 10000 8508. 50| 13. 75000 12856. 25

FENCE, FARM FIELD, 47 IN



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 690 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 216, 872. 39 ROUTE : | NTERSTATE 65
CALL ORDER : 690 CONTRACT ID : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351582109 | (2) 35 1106884 | (3) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COVPANY, | LAPORTE CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0034 603-06045 854.000 LFT | 12. 30000 10504. 20| 12. 30000 10504. 20| 15. 10000 12895. 40
FENCE, CHAIN LINK, 48 IN SECURI TY |
0035 605- 05523 5199.000 LFT | 11. 80000 61348. 20| 2. 63000 13673. 37 2. 63000 13673. 37
CURB, HMA | |
0038 616-02320 230.000 SYS | 1. 66000 381. 80| 2. 50000 575. 00| 3. 41000 784. 30
GEOTEXTI LES | | |
0039 616- 06405 76.000 TON | 33. 80000 2568. 80| 51. 50000 3914. 00| 130. 47000 9915. 72
Rl PRAP, REVETNMENT | | |
0040 616-51367 426.000 SYS | 45. 15000 19233. 90| 54. 00000 23004. 00| 57. 38000 24443. 88
SLOPEWALL, CONCRETE, 4 IN. | | |
0042 619-95457 LUMP|  22500. 00000 22500.00|  22500. 00000 22500.00|  22500. 00000 22500. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | |
NO. 1 | | |
0043 619- 95457 LUMP|  22500. 00000 22500. 00|  22500. 00000 22500.00|  22500. 00000 22500. 00
CLEAN AND PAI NT STRUCTURAL STEEL STR | | |
NO 2 I I I
0044 621-01004 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06559 3800.000 SYS | 0. 58000 2204. 00| 0. 58000 2204. 00| 0. 58000 2204. 00
MULCHED SEEDI NG R | | |
0046 621-06574 100.000 SYS | 19. 85000 1985. 00| 19. 85000 1985. 00| 19. 85000 1985. 00
SODDI NG | | |
0047 701-02790 360.000 LFT | 44. 80000 16128. 00| 70. 00000 25200. 00| 63. 87000 22993. 20
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 0.209 IN., 14 IN | |
0048 702-51005 29.600 CYS | 522. 71000 15472. 22| 814. 00000 24094. 40| 1457. 40000 43139. 04
CONCRETE, A, SUBSTRUCTURE | | |
0049 702-51863 604.000 EACH 5. 28000 3189. 12 6. 50000 3926. 00| 8. 86000 5351. 44
FI ELD DR LLED HOLE | N CONCRETE [ [
0050 702-92857 36.600 CYS | 501. 76000 18364. 42| 609. 00000 22289. 40| 327. 04000 11969. 66
CONCRETE, C, SUBSTRUCTURE | | [
0051 703-51030 3610.000 LBS | 0. 92000 3321. 20| 0. 76000 2743. 60| 0. 57000 2057. 70
REI NFORCI NG STEEL | | [
0052 703-51032 75415.000 LBS | 0. 94000 70890. 10| 0. 85000 64102. 75| 0. 69000 52036. 35
REI NFORCI NG STEEL, EPOXY COATED | | [
0053 704-51002 203.100 CYS | 530. 53000 107750. 64 535. 00000 108658. 50| 664. 73000 135006. 66
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706- 05732 8.000 EACH 1588. 00000 12704. 00| 1400. 00000 11200. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0055 706-51025 798.000 LFT | 40. 27000 32135. 46| 35. 50000 28329. 00| 35. 50000 28329. 00
I

CONCRETE, C, RAILING



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 690 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 216, 872. 39 ROUTE : | NTERSTATE 65
CALL ORDER : 690 CONTRACT ID : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351582109 | (2) 35 1106884 | (3) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COMPANY, | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm e m e e e e e e e e e et e e e e e e e e e e et e e e e e e e e e e emmeemeeooo-
0056 709-51821 LUWP| 3925. 00000 3925. 00 3925. 00000 3925. 00| 3925. 00000 3925. 00
SURFACE SEAL STR NO. 1 | | |
0057 709-51821 LUWP| 1860. 00000 1860. 00| 1860. 00000 1860. 00| 1860. 00000 1860. 00
SURFACE SEAL STR. NO. 2 | | |
0058 710-51864 636.000 EACH 22. 00000 13992. 00| 42.00000 26712. 00| 22. 00000 13992. 00
FIELD DRI LLED HOLE | | |
0059 711-51038 LUMP|  104319. 60000 104319. 60|  77000. 00000 77000.00|  81613. 40000 81613. 40
STRUCTURAL STEEL | |
0060 711-51877 LUMP|  11110. 82000 11110.82|  32000. 00000 32000.00|  32000. 00000 32000. 00
JACKI NG AND SUPPORTI NG BEAMB | |
0061 711-96800 1584. 000 EACH 2. 50000 3960. 00| 2. 45000 3880. 80| 2. 45000 3880. 80
STUD SHEAR CONNECTOR | | |
0062 715-05149 48.000 LFT | 103. 92000 4988. 16| 125. 00000 6000. 00| 25. 19000 1209. 12
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0063 715-05407 84.000 LFT | 14. 92000 1253. 28| 14. 00000 1176. 00| 11. 97000 1005. 48
Pl PE, END BENT DRAIN, 6 IN | | |
0064 720- 44296 24.000 EACH 417. 20000 10012. 80| 325. 00000 7800. 00| 242. 44000 5818. 56
CAP | NLET | | |
0065 720- 45050 16.000 EACH 1824. 02000 29184. 32| 1604. 00000 25664. 00| 2077. 31000 33236. 96
INLET, J11 | | |
0066 722-51401 100.000 SFT | 28. 66000 2866. 00| 38. 15000 3815. 00| 56. 49000 5649. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0067 722-51842 612.000 SYS | 58. 49000 35795. 88| 55. 00000 33660. 00| 61. 91000 37888. 92
BRI DGE DECK OVERLAY | | |
0068 722-51852 500.000 SFT | 15. 94000 7970. 00| 14. 14000 7070. 00| 19. 12000 9560. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | [
0069 724-03276 54.000 LFT | 70. 74000 3819. 96 83. 50000 4509. 00| 65. 77000 3551. 58
EXPANSI ON JO NT SEALI NG SYSTEM | [ [
0070 726-92406 12.000 EACH 491. 97000 5903. 64| 430. 00000 5160. 00| 461. 50000 5538. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0071 729-51875 10.000 SFT | 96. 36000 963. 60| 63. 00000 630. 00| 93. 14000 931. 40
CONCRETE, A, PATCHI NG | | |
0072 801-04308 4.000 EACH 234. 00000 936. 00| 234. 00000 936. 00| 234. 00000 936. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0073 801- 06625 9.000 EACH 89. 00000 801. 00| 89. 00000 801. 00| 89. 00000 801. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0074 801-06640 30.000 EACH 134. 00000 4020. 00| 134. 00000 4020. 00| 134. 00000 4020. 00
CONSTRUCTI ON SIGN, A | | |
0075 801-06710 300.000 DAY | 10. 00000 3000. 00| 10. 00000 3000. 00| 10. 00000 3000. 00
FLASH NG ARROW SI GN | | |
0076 801-06775 LUMP| 755. 00000 755. 00| 4067. 00000 4067.00|  12751. 00000 12751. 00

MAI NTAI NI NG TRAFFIC , STR NO. 2



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/24/03
PAGE : 690 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE $ 1, 216, 872. 39 ROUTE : | NTERSTATE 65
CALL ORDER : 690 CONTRACT 1D : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35 1106884 | (3) 35-1339168

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COMPANY, | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e ot o e e e et e e ot e e m e e e e e e et e e e e e e e e meemeeoeaooo-

0077 801-06775 LUMP| 755. 00000 755. 00| 7655. 00000 7655. 00| 5055. 00000 5055. 00
MAI NTAI NI NG TRAFFI C STR NO. 1 | [ [

0078 801-07118 48.000 LFT | 14. 42000 692. 16| 14. 50000 696. 00| 14. 42000 692. 16
BARRI CADE, |11-A | |

0079 801-07119 48.000 LFT | 18. 59000 892. 32| 18. 60000 892. 80| 18. 59000 892. 32
BARRI CADE, I11-B | |

0080 801-09133 2.000 EACH 5260. 00000 10520. 00| 5260. 00000 10520. 00| 5260. 00000 10520. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0081 802-05702 110.000 LFT | 9. 11000 1002. 10| 9. 11000 1002. 10| 9. 11000 1002. 10
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |

0082 802- 76045 46.000 SFT | 15. 20000 699. 20| 15. 20000 699. 20| 15. 20000 699. 20

SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |

0083 808-06713 7926.000 LFT | 0. 20000 1585. 20| 0. 24000 1902. 24 0. 24000 1902. 24
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0084 808-06714 7926.000 LFT | 0. 20000 1585. 20| 0. 24000 1902. 24| 0. 24000 1902. 24
LINE, PAINT, SOLID, YELLOW 4 IN. | [ [

0085 609- 06257 238.000 SYS | 52. 99000 12611. 62 65. 50000 15589. 00| 118. 26000 28145. 88
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | [ [
[N | | |

0086 619-05926 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO 1 | |

0087 619-05926 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTRCL , STR NO 2 |

0088 722-60824 545.000 SYS | 9. 33000 5084. 85| 6. 25000 3406. 25| 5. 11000 2784.95
SURFACE M LLI NG [ [ [

0089 801-01093 4.000 EACH 435. 00000 1740. 00| 435. 00000 1740. 00| 435. 00000 1740. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | [ |
ASSEMBLY | | |

0090 722-51846 4.900 CYS | 330. 00000 1617. 00| 330. 00000 1617. 00| 330. 00000 1617. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0091 201-52370 LUMP| 2500. 00000 2500.00]  11000. 00000 11000. 00| 912. 92000 912. 92
CLEARI NG RI GHT OF WY | |

SECTI ON TOTALS | $ 1,104, 247. 86| $ 1,160, 636. 90| $ 1,231, 465. 60
------------------------------------------ o

CONTRACT TOTALS | $ 1,104, 247. 86| $ 1,160, 636. 90| $ 1,231, 465. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 690 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,216, 872. 39 ROUTE : | NTERSTATE 65
CALL CRDER : 690 CONTRACT ID : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : LAPCRTE DI STRI CT
SET- ASI DE :
| (4) 36- 2231526 | (5) 35 1523985 |
| WALSH CONSTR CO. CF I LL | WRTZ & YATES, |INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemmeeooo-

SECTI ON 0001 BRI DGE REHABI LI TATI CN

[
0001 105-06845 LUWP| 12000. 00000 12000. 00| 10000. 00000 10000. 00|

CONSTRUCTI ON ENGI NEERI NG STR. NO. 1 | | |
0002 105- 06845 LUVP|  12000. 00000 12000. 00|  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG STR. NO. 2 | | |
0003 105-07039 12.000 MOS | 1290. 00000 15480. 00| 2400. 00000 28800. 00|
FIELD OFFICE, B | | [
0004 110-01001 LUMP|  31000. 00000 31000. 00|  30000. 00000 30000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON STR NQ | | [

1 | | |
0005 110-01001 LUMP|  31000. 00000 31000. 00|  20000. 00000 20000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON STR. NO. | [ [

2 I I I
0006 202-02240 210.000 SYS | 25. 00000 5250. 00| 15. 00000 3150. 00|
PAVEMENT REMOVAL | | |
0007 202-02241 4555.000 LFT | 2.00000 9110. 00| 4. 00000 18220. 00|
GUARDRAI L, REMOVE | [ [
0008 202-02277 5188.000 LFT | 2.00000 10376. 00| 4. 00000 20752. 00|
QUTTER, LIP, REMOVE | | [
0009 202-51328 LUMP|  75000. 00000 75000. 00|  70000. 00000 70000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | | |
NO 1 | I |
0010 202-51328 LUMP|  50000. 00000 50000. 00|  40000. 00000 40000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS STR | | |
NO 2 I I I
0011 202-51368 426.000 SYS | 2. 00000 852. 00| 20. 00000 8520. 00|
SLOPEWALL, REMOVE [ [ [
0012 202- 74095 4.000 EACH 50. 00000 200. 00| 75. 00000 300. 00|
BRI DGE BRACKET ASSEMBLY, REMOVE | [ [
0013 202-99187 935.000 LFT | 2. 25000 2103. 75| 5. 00000 4675. 00|
FENCE, FARM FI ELD, REMOVE | | |
0014 203-02000 968.000 CYS | 30. 00000 29040. 00| 8. 00000 7744. 00|
EXCAVATI ON,  COMMON | | |
0015 206-51225 116.000 CYS | 20. 00000 2320. 00| 14.00000 1624. 00|
EXCAVATI ON, DRY | | |
0016 211-06467 22.000 CYS | 75. 00000 1650. 00| 20. 00000 440. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0017 211-07454 22.000 CYS | 55. 00000 1210. 00| 22. 00000 484. 00|
STRUCTURE BACKFI LL | | [
0018 303-01180 1178.000 TON | 17. 00000 20026. 00| 16. 00000 18848. 00|
I

COVPACTED AGGREGATE, NO 53 [ |



CLEAN AND PAI NT STRUCTURAL STEEL STR
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 216, 872. 39 ROUTE : | NTERSTATE 65
CALL ORDER : 690 CONTRACT ID : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35 1523985 [
| WALSH CONSTR GO OF | LL | WRTZ & YATES, |NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0020 306-08043 800.000 SYS | 3.00000 2400. 00| 8. 00000 6400. 00|
M LLING, TRANSI TI ON | [ [
0021 402-07432 176.000 TON | 69. 30000 12196. 80| 86. 25000 15180. 00|
HVA SURFACE, TYPE A | | [
0022 402-07433 193.000 TON | 66. 15000 12766. 95| 80. 50000 15536. 50|
HVA SURFACE, TYPE B | | |
0023 402-07435 275.000 TON | 42. 00000 11550. 00| 74. 75000 20556. 25|
HVA | NTERVEDI ATE, TYPE A | | |
0024 402-07438 273.000 TON | 42. 00000 11466. 00| 69. 00000 18837. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0025 406- 05521 1943.000 SYS | 1. 05000 2040. 15| 1. 15000 2234. 45|
ASPHALT FOR TACK COAT | [ [
0026 601-01522 8.000 EACH 1350. 00000 10800. 00| 1553. 00000 12424. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0027 601-06037 8.000 EACH 650. 00000 5200. 00| 748. 00000 5984. 00|
GUARDRAI L END TREATMENT, | | | |
0028 601-07024 2.000 EACH 7200. 00000 14400. 00| 8280. 00000 16560. 00|
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | [
0029 601-99105 4963.000 LFT | 9. 75000 48389. 25| 11. 22000 55684. 86|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0030 602-06639 220.000 LFT | 8. 68000 1909. 60| 20. 00000 4400. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | | [
0031 602-06646 120.000 LFT | 14. 27000 1712. 40| 20. 00000 2400. 00|
TEMPORARY CONCRETE BARRI ER | [ [
0032 602-06729 24.000 EACH 6. 00000 144. 00| 20. 00000 480. 00|
BARRI ER DELI NEATCR | | |
0033 603- 06040 935.000 LFT | 10. 00000 9350. 00| 11. 50000 10752. 50|
FENCE, FARM FIELD, 47 IN. | |
0034 603-06045 854.000 LFT | 22. 00000 18788. 00| 36.80000 31427. 20|
FENCE, CHAIN LINK 48 IN SECURI TY | |
0035 605- 05523 5199.000 LFT | 2. 63000 13673. 37 13. 57000 70550. 43|
CURB, HVA [ | [
0038 616-02320 230.000 SYS | 2. 48000 570. 40| 4. 00000 920. 00|
GEOTEXTI LES | | [
0039 616-06405 76.000 TON | 20. 89000 1587. 64| 20. 00000 1520. 00|
Rl PRAP, REVETMENT | | |
0040 616-51367 426.000 SYS | 38. 47000 16388. 22| 42. 00000 17892. 00|
SLOPEWALL, CONCRETE, 4 IN | | |
0042 619- 95457 LUMP|  16000. 00000 16000. 00|  39000. 00000 39000. 00|
I
I

NO. 1



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 690 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 216, 872. 39 ROUTE : | NTERSTATE 65
CALL ORDER : 690 CONTRACT ID : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35 1523985 [
| WALSH CONSTR GO OF | LL | WRTZ & YATES, |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0043 619- 95457 LUMP|  30000. 00000 30000.00]  39000. 00000 39000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL STR | | [
NO. 2 I I I
0044 621-01004 2.000 EACH 550. 00000 1100. 00| 750. 00000 1500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06559 3800. 000 SYS | 0. 50000 1900. 00| 0. 68000 2584. 00|
MULCHED SEEDI NG, R | | |
0046 621-06574 100. 000 SYS | 3.00000 300. 00| 22. 00000 2200. 00|
SODDI NG | | |
0047 701-02790 360.000 LFT | 61. 34000 22082. 40| 27. 00000 9720. 00|
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | [
ENCASED, 0.209 IN., 14 IN. | | |
0048 702-51005 29.600 CYS | 635. 00000 18796. 00| 500. 00000 14800. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0049 702-51863 604. 000 EACH 8. 00000 4832. 00| 6. 00000 3624. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0050 702-92857 36.600 CYS | 600. 00000 21960. 00| 600. 00000 21960. 00|
CONCRETE, C, SUBSTRUCTURE | | |
0051 703-51030 3610.000 LBS | 0. 80000 2888. 00| 1. 10000 3971. 00|
REI NFORCI NG STEEL | | |
0052 703-51032 75415. 000 LBS | 0. 75000 56561. 25| 1. 20000 90498. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0053 704-51002 203.100 CYS | 800. 00000 162480. 00| 450. 00000 91395. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706-05732 8.000 EACH 1500. 00000 12000. 00| 1400. 00000 11200. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0055 706-51025 798.000 LFT | 55. 00000 43890. 00| 42. 00000 33516. 00|
CONCRETE, C, RAILING | | |
0056 709-51821 LUMP| 7000. 00000 7000. 00| 4500. 00000 4500. 00|
SURFACE SEAL STR. NO. 1 | | |
0057 709-51821 LUMP| 2500. 00000 2500. 00| 4000. 00000 4000. 00|
SURFACE SEAL STR. NO. 2 | | |
0058 710-51864 636. 000 EACH| 22. 00000 13992. 00| 6. 00000 3816. 00|
FI ELD DRI LLED HOLE | | |
0059 711-51038 LUMP|  89381. 22000 89381.22| 100000. 00000 100000. 00|
STRUCTURAL STEEL | [ [
0060 711-51877 LUMP|  20000. 00000 20000. 00|  22000. 00000 22000. 00|
JACKI NG AND SUPPORTI NG BEAMB | | [
0061 711-96800 1584. 000 EACH 2. 45000 3880. 80| 4. 00000 6336. 00|

STUD SHEAR CONNECTOR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 690 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 216, 872. 39 ROUTE : | NTERSTATE 65
CALL ORDER : 690 CONTRACT ID : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35 1523985
| WALSH CONSTR CO CF | LL | WRTZ & YATES, |NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0062 715-05149 48.000 LFT | 82. 70000 3969. 60| 12. 00000 576. 00
PIPE, TYPE 2, CCROULAR 12 IN | [ [
0063 715- 05407 84.000 LFT | 8. 67000 728. 28| 10. 00000 840. 00
PI PE, END BENT DRAIN, 6 IN. | [ [
0064 720- 44296 24.000 EACH 201. 14000 4827. 36 120. 00000 2880. 00
CAP | NLET | | |
0065 720- 45050 16.000 EACH 1631. 62000 26105. 92| 900. 00000 14400. 00
INLET, J11 | | |
0066 722-51401 100.000 SFT | 50. 00000 5000. 00| 20. 00000 2000. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0067 722-51842 612.000 SYS | 50. 00000 30600. 00| 50. 00000 30600. 00
BRI DGE DECK OVERLAY [ [ [
0068 722-51852 500.000 SFT | 15. 00000 7500. 00| 10. 00000 5000. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | [
0069 724-03276 54.000 LFT | 6. 00000 324. 00| 105. 00000 5670. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0070 726-92406 12.000 EACH| 460. 58000 5526. 96| 750. 00000 9000. 00
BEARI NG ASSEMBLY, ELASTOMERI C | | |
0071 729-51875 10.000 SFT | 87. 18000 871. 80| 25.00000 250. 00
CONCRETE, A, PATCHI NG | | |
0072 801-04308 4.000 EACH 234. 00000 936. 00| 700. 00000 2800. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0073 801-06625 9.000 EACH 89. 00000 801. 00| 140. 00000 1260. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0074 801-06640 30.000 EACH 134. 00000 4020. 00| 150. 00000 4500. 00
CONSTRUCTI ON SIGN, A | | |
0075 801-06710 300.000 DAY | 10. 00000 3000. 00| 18. 00000 5400. 00
FLASH NG ARROW SI GN | | |
0076 801-06775 LUMP|  20000. 00000 20000. 00| 5000. 00000 5000. 00
MAI NTAI NING TRAFFIC , STR NO 2 | | |
0077 801-06775 LUMP|  20000. 00000 20000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C STR NO. 1 | | |
0078 801-07118 48.000 LFT | 14. 42000 692. 16| 12. 00000 576. 00
BARRI CADE, I11-A | | [
0079 801-07119 48.000 LFT | 18. 59000 892. 32 15. 00000 720. 00
BARRI CADE, I11-B | |
0080 801-09133 2.000 EACH 5260. 00000 10520. 00| 6000. 00000 12000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0081 802- 05702 110.000 LFT 6. 25000 687.50| 10. 00000 1100. 00

I
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [



| NDi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 690 - 10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 216, 872. 39 ROUTE : | NTERSTATE 65
CALL ORDER : 690 CONTRACT ID : B -27051-A COUNTI ES : LAKE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35 1523985 [
| WALSH CONSTR GO OF | LL | WRTZ & YATES, |NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0082 802-76045 46.000 SFT | 16. 60000 763. 60| 23. 00000 1058. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.125 IN. TH CKNESS | | |
0083 808-06713 7926.000 LFT | 0. 24000 1902. 24| 0. 20000 1585. 20|
LINE, PAINT, SOLID, VHITE, 4 IN | |
0084 808-06714 7926.000 LFT | 0. 24000 1902. 24| 0. 20000 1585. 20|
LINE, PAINT, SCLID, YELLON 4 IN. | | [
0085 609- 06257 238.000 SYS | 47. 89000 11397. 82 45. 00000 10710. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
I'N. I | I
0086 619-05926 LUVP| 500. 00000 500. 00| 3000. 00000 3000. 00|
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0087 619-05926 LUP| 500. 00000 500. 00| 3000. 00000 3000. 00|
ENVI RONVENTAL CONTROL , STR NO. 2 | [
0088 722-60824 545.000 SYS | 4.00000 2180. 00| 6. 00000 3270. 00|
SURFACE M LLI NG | | |
0089 801-01093 4.000 EACH 435. 00000 1740. 00| 1300. 00000 5200. 00|
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0090 722-51846 4.900 CYS | 330. 00000 1617. 00| 330. 00000 1617. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | |
0091 201-52370 LUMP|  50000. 00000 50000. 00| 8000. 00000 8000. 00|
CLEARI NG RI GHT OF WAY | | |
SECTI ON TOTALS | $ 1, 255,000.00 $ 1,257,513.59|
------------------------------------------ e m e e e e e e e e e e e e e e e e m e e m e m i m i m e m e m e m i m i m i md m o m o m o m o m o m e e e m e
CONTRACT TOTALS | $ 1,255,000. 00| $ 1,257,513.59]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 24/ 03
PAGE : 700 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL ORDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENA ELD Di STRI CT
CONTRACT TIME : 10/01/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B158003
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LON BI D
1 351364963 ERBER & M LLI GAN CONSTR  CO. $ 828,445 67 100. 0000%
2 351917625 M LESTONE CONTRACTCRS, L. P. $  835,229.01 100. 8188%
3 351381845 HARVEY, GECRGE R & SON, INC. $  835,910.30 100. 9010%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $  855,535.00 103. 2698%
5 351310611 DUNCAN ROBERTSON | NC $  864,262.07 104. 3233%
6 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC, $ 912 569.08 110. 1543%
7 351609544 SCHUTT- LOCKABI LL CO $ 954,145 92 115. 1730%
| (1) 35 1364963 | (2) 351917625 | (3) 35-1381845
| ERBER & M LLI GAN CONSTR CO | M LESTONE CONTRACTORS, L.P. |HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e o e e et m e e m e e e e e et e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06845 LUMP|  12000. 00000 12000. 00| 8700. 00000 8700.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 11.000 MOS | 1200. 00000 13200. 00| 2500. 00000 27500. 00| 1500. 00000 16500. 00
FIELD CFFI CE, B | | |
0003 110-01001 LUMP|  41000. 00000 41000.00]  41800. 00000 41800.00]  41500. 00000 41500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02236 186.000 n2 | 5. 00000 930. 00| 14. 00000 2604. 00| 9. 00000 1674. 00
SURFACE, REMOVE | | |
0005 202-51330 LUMP|  42500. 00000 42500. 00|  57800. 00000 57800.00|  35000. 00000 35000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203-02000 635.000 n8 | 13. 75000 8731. 25| 33. 00000 20955. 00| 8. 00000 5080. 00
EXCAVATI ON,  COMMON | | |
0007 203-02070 3564.000 n8 | 14. 25000 50787. 00| 17. 00000 60588. 00| 14. 75000 52569. 00
BORROW | | |
0008 203-51223 718.000 n8 | 15. 00000 10770. 00| 11. 00000 7898. 00| 8. 00000 5744. 00
EXCAVATI ON, WATERWAY | | |
0009 205- 06933 1.000 EACH 110. 00000 110. 00| 90. 00000 90. 00| 115. 00000 115. 00
TEMPORARY DI TCH | NLET PROTECTI ON | [ [
0010 205- 06937 821.000 m | 4..80000 3940. 80| 4. 55000 3735. 55| 5. 00000 4105. 00
TEMPORARY SI LT FENCE | | [
0011 207-07502 4060.000 n2 | 3. 75000 15225. 00| 4. 30000 17458. 00| 3. 60000 14616. 00
SUBGRADE TREATMENT, TYPE D | | [
0012 211-07454 1005.000 n8 | 29. 50000 29647. 50| 22. 00000 22110. 00| 20. 50000 20602. 50

STRUCTURE BACKFI LL | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 700 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL ORDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (1) 351364963 | (2) 351917625 | (3) 35-1381845

| ERBER & M LLI GAN CONSTR OO | M LESTONE CONTRACTCRS, L.P. |HARVEY, GECRGE R & SON, INC
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e et e e e e e e e e e e e eemeemeeooo-

0013 213-52830 6.000 n8 | 125. 00000 750. 00| 260. 00000 1560. 00| 120. 00000 720. 00
FLOMBLE NMORTAR | | |

0014 304- 06464 30.000 n8 | 32. 50000 975. 00| 68. 00000 2040. 00| 35. 00000 1050. 00
SUBBASE FOR PCCP | |

0015 306-08043 78.000 n2 | 5. 00000 390. 00| 14. 00000 1092. 00| 15. 00000 1170. 00
M LLING TRANSI TI ON | | [

0016 401-06264 LUWP| 3000. 00000 3000. 00| 1000. 00000 1000. 00| 2200. 00000 2200. 00
PROFI LOGRAPH, HVA [ [ [

0017 402-07432 305.000 My | 51. 50000 15707. 50| 60. 00000 18300. 00| 79. 20000 24156. 00
HVA SURFACE, TYPE A | | [

0018 402-07435 515.000 My | 45. 00000 23175. 00| 49. 00000 25235. 00| 60. 50000 31157. 50
HVA | NTERVEDI ATE, TYPE A | | [

0019 402-07440 2733.000 My | 39. 00000 106587. 00| 1. 00000 2733. 00| 34. 10000 93195. 30
HVA BASE, TYPE A | |

0020 406- 05521 14180.000 n2 | 0. 05000 709. 00| 0. 10000 1418. 00| 0. 07000 992. 60
ASPHALT FOR TACK COAT | | |

0021 502-06627 61.500 n2 | 35. 00000 2152. 50| 62. 00000 3813. 00| 50. 00000 3075. 00
PCCP, 150 mm | | |

0022 601-94689 4.000 EACH 2200. 00000 8800. 00| 1848. 00000 7392. 00| 2185. 00000 8740. 00
GUARDRAI L END TREATMENT, CS | |

0023 601-99105 87.630 m | 34. 00000 2979. 42 30. 50000 2672. 72 36. 00000 3154. 68
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0024 602-06729 8.000 EACH, 10. 00000 80. 00| 7. 35000 58. 80| 10. 00000 80. 00
BARRI ER DELI NEATCR | | |

0025 605-06140 830.000 m | 37. 50000 31125. 00| 41. 00000 34030. 00| 37. 75000 31332. 50
CURB AND GUTTER CONCRETE | | |

0027 616-02320 350.000 n2 | 3. 20000 1120. 00| 2.00000 700. 00| 3. 00000 1050. 00
GEOTEXTI LES | | |

0029 621-01004 1.000 EACH 550. 00000 550. 00| 555. 00000 555. 00| 610. 00000 610. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0030 621- 06560 4845.000 n2 | 0. 60000 2907. 00| 0. 55000 2664. 75| 0. 58000 2810. 10
MULCHED SEEDI NG, U |

0031 621-06574 50.000 n2 | 10. 00000 500. 00| 22.00000 1100. 00| 24. 15000 1207. 50
SODDI NG | |

0032 701-96089 332.000 m 95. 00000 31540. 00| 90. 00000 29880. 00| 100. 00000 33200. 00

I
I
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 mm 356 mm |
0033 701-98649 126.000 m | 186. 00000 23436. 00 110. 00000 13860. 00| 135. 00000 17010. 00
PI LE, REI NFORCED CONCRETE, STEEL SHELL | |
ENCASED, EPOXY COATED , 6.35 nm 356 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/
PAGE : 700 -3

03

ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL ORDER : 700 CONTRACT 1D : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351364963 | (2) 351917625 | (3) 35-1381845

| ERBER & M LLI GAN CONSTR CO. | M LESTONE CONTRACTCRS, L. P.

LINE NO/ I TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

350.
1.

1.
500.
310.
2250.
4200.
68.
75.
85.
105.
300.
500.
1000.
1600.
3000.

3000.

1300.

1300.

| HARVEY, GEORCE

UNIT PRI CE

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000

00000

00000

00000

. 06000

R & SON, INC

AMOUNT

131600.

22599.

9000.

4200.

4753.

16417.

11075.

8589.

300.

500.

4000.

8000.
3000.

6000.

14300.

6500.

1017.

.00
.90

.50

00

00

00

00

20

50

50

00

00

00

00

00
00

00

00

00

60

------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0034 702-90915 19.200 n8 | 450. 00000 8640. 00| 430. 00000 8256. 00|
CONCRETE, A | | |
0035 703-51030 17369. 000 kg | 1. 25000 21711. 25| 1. 39000 24142. 91|
REI NFORCI NG STEEL | | |
0036 703-51032 25298.000 kg | 1. 38000 34911. 24| 1. 16000 29345. 68|
REI NFORCI NG STEEL, EPOXY COATED | | |
0037 704-51002 263.200 n8 | 440. 00000 115808. 00| 600. 00000 157920. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706- 06349 72.900 m | 290. 00000 21141. 00 292. 00000 21286. 80|
RAILING TX | | |
0039 706-06372 4.000 EACH| 1780. 00000 7120. 00| 1816. 00000 7264. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0040 709-51821 LUMP| 3850. 00000 3850. 00| 5700. 00000 5700. 00|
SURFACE SEAL | | [
0041 715-05151 69.900 m | 82. 50000 5766. 75| 139. 00000 9716. 10|
PIPE, TYPE 2, C/ROULAR 375 mm | [ [
0042 715-05152 218.900 m | 89. 00000 19482. 10| 79. 00000 17293. 10|
PIPE, TYPE 2, CROULAR 450 nm | | [
0043 715-05154 130.300 m | 118. 00000 15375. 40 137. 00000 17851. 10|
PIPE, TYPE 2, CIRCULAR 600 nm | [ [
0044 715-05156 81.800 m | 127. 00000 10388. 60| 168. 00000 13742. 40|
PIPE, TYPE 2, CIRCULAR 750 nm [ [ [
0045 715-46020 1.000 EACH 395. 00000 395. 00| 1500. 00000 1500. 00|
Pl PE END SECTION, 600 mm | | |
0046 715-46030 1.000 EACH 500. 00000 500. 00| 1660. 00000 1660. 00|
Pl PE END SECTION, 750 mm | | |
0047 720-45035 4.000 EACH 1250. 00000 5000. 00| 1160. 00000 4640. 00|
INLET, F7 | | |
0048 720- 45410 5.000 EACH 1600. 00000 8000. 00| 1840. 00000 9200. 00|
MANHOLE, C4 | | |
0049 720- 95409 1.000 EACH 1750. 00000 1750. 00| 1990. 00000 1990. 00|
MANHOLE, J4, MODI FI ED W TH BEEH VE | | |
CASTI NG [ [ |
0050 720- 95422 2.000 EACH 1800. 00000 3600. 00| 2760. 00000 5520. 00|
MANHOLE, J4 | | |
0051 720-98174 11.000 EACH 1450. 00000 15950. 00| 1680. 00000 18480. 00|
I NLET, B15 | | |
0052 720- 98555 5.000 EACH 1700. 00000 8500. 00| 1700. 00000 8500. 00|
I NLET, CI5 | | |
0053 808-06703 960.000 m | 1. 00000 960. 00| 0. 98000 940. 80|
I

LINE, THERMOPLASTIC, SCLID, WH TE, 100nm |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL ORDER : 700 CONTRACT 1D : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10: 00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351364963 | (2) 351917625 | (3) 35-1381845

| ERBER & M LLI GAN CONSTR CO | M LESTONE CONTRACTORS, L.P. |HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e ot o e e e et e e ot e e m e e e e e e et e e e e e e e e meemeeoeaooo-
0054 808- 75054 104.300 m | 4. 00000 417. 20 3. 95000 411. 99| 4. 30000 448. 49
LINE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0055 808- 75245 816.000 m | 1. 00000 816. 00| 0. 97000 791. 52| 1. 06000 864. 96
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | |
0056 808- 75320 1.000 EACH 75. 00000 75. 00| 66. 00000 66. 00| 72. 50000 72.50

PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARROW | | |

0057 808- 75325 1.000 EACH 100. 00000 100. 00| 79. 00000 79. 00| 86. 25000 86. 25
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0058 609- 06259 198.800 n2 | 66. 00000 13120. 80| 83. 00000 16500. 40| 65. 00000 12922. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | [

0059 616-06405 116.000 My | 24.00000 2784. 00| 23. 00000 2668. 00| 25. 00000 2900. 00
RI PRAP, REVETNMENT | | |

0060 201-52370 LUMP|  10000. 00000 10000. 00|  24700. 00000 24700.00]  35000. 00000 35000. 00
CLEARI NG RI GHT OF WAY | |

0061 801-06640 4.000 EACH 120. 00000 480. 00| 97. 00000 388. 00| 106. 00000 424.00
CONSTRUCTI ON SIGN, A | | |

0062 801-07118 14.630 m | 22. 50000 329. 18| 19. 40000 283. 82| 22.00000 321. 86
BARRI CADE, 111-A | | |

0063 801-07119 14.630 m | 22. 50000 329. 18| 19. 40000 283. 82| 22.00000 321.86
BARRI CADE, |11-B [ [

0064 801-04308 4.000 EACH 225. 00000 900. 00| 200. 00000 800. 00| 220. 00000 880. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0065 801-06775 LUWP| 4500. 00000 4500. 00| 1550. 00000 1550. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | [ [

0066 808- 75051 105.000 m | 4. 00000 420. 00| 3. 95000 414. 75| 4.30000 451. 50
LINE, PREFORMVED PLASTIC, SOLID, WHITE, | [ [
100 mm | |

SECTI ON TOTALS | $  828,445.67| $  835,229.01] $  835,910.30
------------------------------------------ o m m et e et e et e e et e e e e et e e e e e e e emeeoeeoo--

CONTRACT TOTALS | $ 828, 445. 67| $ 835, 229. 01 $ 835, 910. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL CRDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 351128289 | (5) 35-1310611 | (6) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | DUNCAN ROBERTSON | NC | GOHVANN ASPHALT & CONSTR , |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e eemmeemee—ooo-

SECTI ON 0001 BRI DGE REPLACEMENT

[ I
0001 105-06845 LUMP| 8200. 00000 8200. 00| 18000. 00000 18000. 00| 19900. 00000 19900. 00

ASPHALT FOR TACK COAT

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 11.000 MBS |  1500. 00000 16500.00]  1500. 00000 16500. 00]  1400. 00000 15400. 00
FIELD CFFICE, B | | |

0003 110- 01001 LUMP|  42750. 00000 42750.00]  37500. 00000 37500. 00|  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202-02236 186.000 12 | 8. 00000 1488. 00| 12. 50000 2325. 00| 12.50000 2325. 00
SURFACE, REMOVE | |

0005 202-51330 LUMP| 47454, 23000 47454.23|  50000. 00000 50000.00]  24000. 00000 24000. 00
PRESENT STRUCTURE, REMOVE | |

0006 203-02000 635.000 n8 | 12. 50000 7937. 50| 15. 00000 9525. 00| 12. 00000 7620. 00
EXCAVATI ON, COWVON | |

0007 203-02070 3564.000 n8 | 12. 50000 44550. 00| 15. 00000 53460. 00 17. 00000 60588. 00
BORROW | | |

0008 203-51223 718.000 n8 | 8. 00000 5744. 00 12. 50000 8975. 00| 18. 00000 12924. 00
EXCAVATI ON, WATERVAY | | |

0009 205- 06933 1.000 EACH| 100. 00000 100. 00| 100. 00000 100. 00| 100. 00000 100. 00
TEMPCRARY DI TCH | NLET PROTECTI ON | | |

0010 205- 06937 821.000 m | 4. 35000 3571. 35 3. 50000 2873. 50 4. 34000 3563. 14
TEMPCRARY SI LT FENCE | | |

0011 207-07502 4060.000 n2 | 4. 90000 19894. 00| 4. 50000 18270. 00| 3. 50000 14210. 00
SUBGRADE TREATMENT, TYPE D | |

0012 211-07454 1005.000 n8 | 31. 50000 31657. 50| 30. 00000 30150. 00| 30. 00000 30150. 00
STRUCTURE BACKFI LL | | |

0013 213-52830 6.000 n8 | 160. 00000 960. 00| 200. 00000 1200. 00| 160. 00000 960. 00
FLOMBLE MORTAR | | |

0014 304-06464 30.000 n8 | 66. 50000 1995. 00| 40. 00000 1200. 00| 40. 00000 1200. 00
SUBBASE FOR PCCP | |

0015 306-08043 78.000 n2 | 13. 20000 1029. 60| 18. 00000 1404. 00| 12. 50000 975. 00
M LLING TRANSI TI ON | | |

0016 401-06264 LUMP|  3000. 00000 3000.00]  2500. 00000 2500.00]  2000. 00000 2000. 00
PROFI LOGRAPH, HVA I | |

0017 402-07432 305.000 My | 54. 00000 16470. 00| 79. 20000 24156. 00| 72. 00000 21960. 00
HVA SURFACE, TYPE A | |

0018 402-07435 515.000 My | 42. 00000 21630. 00 60. 00000 30900. 00] 55. 00000 28325. 00
HVA | NTERVEDI ATE, TYPE A | | |

0019 402-07440 2733.000 My | 37. 00000 101121. 00 34. 00000 92922. 00| 31. 00000 84723. 00
HVA BASE, TYPE A | | |

0020 406-05521 14180.000 n2 | 0. 05000 709. 00| 0. 07000 992. 60| 0. 06000 850. 80

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL CRDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35 1310611 | (6) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | DUNCAN ROBERTSON | NC | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e e o e e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0021 502-06627 61.500 n2 | 52. 00000 3198.00| 50. 00000 3075. 00| 78. 00000 4797. 00
PCCP, 150 mm | | |
0022 601-94689 4.000 EACH 2025. 00000 8100. 00| 2100. 00000 8400. 00| 1900. 00000 7600. 00
GUARDRAI L END TREATMENT, CS | |
0023 601-99105 87.630 m | 34. 00000 2979. 42| 34. 50000 3023. 23| 31. 25000 2738. 44
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 602-06729 8.000 EACH 10. 00000 80. 00| 10. 00000 80. 00| 7.00000 56. 00
BARRI ER DELI NEATCR | | |
0025 605-06140 830.000 m | 31. 50000 26145. 00| 38. 00000 31540. 00| 35. 00000 29050. 00
CURB AND GUTTER CONCRETE | |
0027 616-02320 350.000 n2 | 2.50000 875. 00| 4. 00000 1400. 00| 3.00000 1050. 00
GEOTEXTI LES [ [ [
0029 621-01004 1.000 EACH 565. 00000 565. 00| 600. 00000 600. 00| 530. 00000 530. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG | | |
0030 621- 06560 4845.000 2 | 0. 55000 2664. 75| 0. 55000 2664. 75| 0. 50000 2422.50
MULCHED SEEDI NG U | |
0031 621-06574 50.000 n2 | 24. 00000 1200. 00| 23. 00000 1150. 00| 21. 00000 1050. 00
SODDI NG | | |
0032 701-96089 332.000 m | 105. 00000 34860. 00| 100. 00000 33200. 00| 110. 00000 36520. 00

PILE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 mm 356 mm | | |
0033 701-98649 126.000 m | 120. 00000 15120. 00| 150. 00000 18900. 00| 225. 00000 28350. 00
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | |
ENCASED, EPOXY COATED , 6.35 nm 356 nmm | | |

0034 702-90915 19.200 n8 | 215. 00000 4128. 00| 400. 00000 7680. 00| 470. 00000 9024. 00
CONCRETE, A | | |

0035 703-51030 17369. 000 kg | 1. 05000 18237. 45] 1. 30000 22579. 70| 1. 30000 22579. 70
REI NFORCI NG STEEL | |

0036 703-51032 25298. 000 kg | 1. 45000 36682. 10| 1. 40000 35417. 20| 1. 50000 37947. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0037 704-51002 263.200 n8 | 545. 00000 143444. 00| 375. 00000 98700. 00| 700. 00000 184240. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0038 706- 06349 72.900 m | 228. 00000 16621. 20| 300. 00000 21870. 00| 240. 00000 17496. 00
RAILING TX | | |

0039 706- 06372 4.000 EACH 2000. 00000 8000. 00| 1900. 00000 7600. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |

0040 709-51821 LUMP| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 4400. 00000 4400. 00
SURFACE SEAL | | |

0041 715-05151 69.900 m | 116. 00000 8108. 40| 117. 00000 8178. 30| 100. 00000 6990. 00

PIPE, TYPE 2, CIROULAR 375 nm | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
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TABULATI ON CF BI DS

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | [

ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL CRDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1310611 | (6) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | DUNCAN ROBERTSON | NC | GOHVANN ASPHALT & OONSTR., |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE ANMDOUNT
------------------------------------------ o m m e m et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0042 715-05152 218.900 m | 93. 00000 20357. 70| 137. 00000 29989. 30| 105. 00000 22984. 50
PIPE, TYPE 2, G RCULAR 450 nm [ [ [
0043 715-05154 130.300 m | 152. 00000 19805. 60| 180. 00000 23454. 00| 135. 00000 17590. 50
PIPE, TYPE 2, G RCULAR 600 nm [ [ [
0044 715-05156 81.800 m | 213. 00000 17423. 40| 228. 00000 18650. 40| 165. 00000 13497. 00
PIPE, TYPE 2, G RCULAR 750 nm [ [ [
0045 715-46020 1.000 EACH 670. 00000 670. 00| 300. 00000 300. 00| 750. 00000 750. 00
PI PE END SECTION, 600 rm | | [
0046 715-46030 1.000 EACH| 785. 00000 785. 00| 400. 00000 400. 00| 885. 00000 885. 00
PI PE END SECTION, 750 rm | | [
0047 720-45035 4.000 EACH 1200. 00000 4800. 00| 1000. 00000 4000. 00| 1260. 00000 5040. 00
I NLET, F7 | | |
0048 720-45410 5.000 EACH 2400. 00000 12000. 00| 1600. 00000 8000. 00| 1525. 00000 7625. 00
MANHOLE, C4 | | [
0049 720- 95409 1.000 EACH 3240. 00000 3240. 00| 2100. 00000 2100. 00| 2450. 00000 2450. 00
MANHOLE, J4, MODI FI ED W TH BEEHI VE | | [
CASTI NG [ [ |
0050 720- 95422 2.000 EACH 3100. 00000 6200. 00| 2100. 00000 4200. 00| 2350. 00000 4700. 00
MANHOLE, J4 | | |
0051 720-98174 11.000 EACH 1380. 00000 15180. 00| 1575. 00000 17325. 00| 1680. 00000 18480. 00
I NLET, B15 | | |
0052 720- 98555 5.000 EACH 1405. 00000 7025. 00| 1575. 00000 7875. 00| 1760. 00000 8800. 00
I NLET, C15 | | |
0053 808- 06703 960.000 m 1. 00000 960. 00| 1. 00000 960. 00| 1. 05000 1008. 00
LINE, THERMOPLASTIC, SCLID, WH TE, 100mmj |
0054 808- 75054 104.300 m 4. 00000 417. 20| 4.10000 427. 63| 8. 00000 834. 40
LI NE, PREFORVED PLASTIC, SCLID, YELLOW | | |
100 nmm | [
0055 808- 75245 816.000 m | 1. 00000 816. 00| 1. 00000 816. 00| 1. 05000 856. 80
LI NE, THERMOPLASTIC, SOLID, YELLON [ | |
100mm | | |
0056 808- 75320 1.000 EACH 70. 00000 70. 00| 70. 00000 70. 00| 150. 00000 150. 00
|
0057 808-75325 1.000 EACH 80. 00000 80. 00| 82. 50000 82. 50| 200. 00000 200. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0058 609- 06259 198.800 n2 | 68. 00000 13518. 40| 70. 00000 13916. 00| 80. 00000 15904. 00
REI NFORCED CONCRETE BRI DGE APPROACH, [ |
300 mm | [ |
0059 616- 06405 116.000 My | 32. 00000 3712. 00| 25. 00000 2900. 00| 30. 00000 3480. 00
I I

RI PRAP, REVETMENT
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700 -8

ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL ORDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1128289 | (5) 35 1310611 | (6) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | DUNCAN ROBERTSON | NC | GOHVANN ASPHALT & CONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0060 201-52370 LUWP| 8500. 00000 8500. 00| 7500. 00000 7500. 00| 7500. 00000 7500. 00
CLEAR NG RI GHT OF WAY | | [
0061 801-06640 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 275. 00000 1100. 00
CONSTRUCTI ON SI GN, A | | [
0062 801-07118 14.630 m | 20. 00000 292. 60| 21. 00000 307. 23] 0. 01000 0.15
BARRI CADE, I11-A | | [
0063 801-07119 14.630 m | 20. 00000 292. 60| 21. 00000 307. 23] 0. 01000 0.15
BARRI CADE, I11-B | | [
0064 801-04308 4.000 EACH 200. 00000 800. 00| 210. 00000 840. 00| 200. 00000 800. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0065 801-06775 LUMP| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
0066 808-75051 105.000 m | 4.00000 420. 00| 4.10000 430. 50| 7..80000 819. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
SECTI ON TOTALS | $ 855,535, 00 $  864,262.07| 912, 569. 08
------------------------------------------ S B
CONTRACT TOTALS | $ 855,535, 00 $  864,262.07| 912, 569. 08




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/03
PAGE : 700 -9

ASPHALT FOR TACK COAT

ENG NEER S ESTIMATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL ORDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35- 1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
SECTI ON 0001 BRI DGE REPLACEMENT
[ I I
0001 105- 06845 LUMP|  16428. 00000 16428. 00| [
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 11.000 MOS | 1763. 71000 19400. 81| |
FIELD OFFICE, B | | [
0003 110-01001 LUMP|  47707.00000 47707. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0004 202-02236 186.000 n2 | 16. 14000 3002. 04] |
SURFACE, REMOVE | [ |
0005 202-51330 LUWP|  103311. 13000 103311. 13| |
PRESENT STRUCTURE, REMOVE | | |
0006 203-02000 635.000 n8 | 58. 79000 37331. 65 |
EXCAVATI ON,  COMMON | | |
0007 203-02070 3564.000 n8 | 19. 40000 69141. 60| |
BORROW [ [ [
0008 203-51223 718.000 n8 | 11. 64000 8357. 52| |
EXCAVATI ON, WATERVWAY | | [
0009 205-06933 1.000 EACH 81. 00000 81. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0010 205-06937 821.000 m | 4. 69000 3850. 49| |
TEMPORARY SI LT FENCE | | |
0011 207-07502 4060.000 n2 | 5. 75000 23345, 00| |
SUBGRADE TREATMENT, TYPE D | | |
0012 211-07454 1005.000 n8 | 25. 61000 25738. 05| |
STRUCTURE BACKFI LL [ | [
0013 213-52830 6.000 n8 | 84. 47000 506. 82| |
FLOMBLE MORTAR | | [
0014 304-06464 30.000 n8 | 34. 25000 1027. 50| |
SUBBASE FOR PCCP | | |
0015 306-08043 78.000 2 | 42. 88000 3344. 64| |
M LLING TRANSI TI ON | | |
0016 401-06264 LUMP| 3078. 00000 3078. 00| |
PROFI LOGRAPH, HMA | | |
0017 402-07432 305.000 My | 55. 08000 16799. 40| |
HVA SURFACE, TYPE A | | [
0018 402-07435 515.000 My | 43. 20000 22248. 00| |
HVA | NTERVEDI ATE, TYPE A | | [
0019 402-07440 2733.000 My | 37. 80000 103307. 40| |
HVA BASE, TYPE A | [ |
0020 406- 05521 14180.000 n2 | 0. 05000 709. 00| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
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TABULATION CF BI DS
ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL ORDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35- 1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e e e e e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-
0021 502-06627 61.500 n2 | 37. 22000 2289. 03| [
PCCP, 150 mm | | [
0022 601-94689 4.000 EACH 2052. 00000 8208. 00| |
GUARDRAI L END TREATMENT, CS | [ |
0023 601-99105 87.630 m | 33. 75000 2957. 51| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0024 602-06729 8.000 EACH 7. 56000 60. 48| |
BARRI ER DELI NEATCR | | |
0025 605-06140 830.000 m | 34. 49000 28626. 70| |
CURB AND GUTTER, CONCRETE | [ [
0027 616-02320 350.000 n2 | 3. 61000 1263. 50| |
GEOTEXTI LES [ | [
0029 621-01004 1.000 EACH 712. 80000 712. 80| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621-06560 4845.000 n2 | 0. 41000 1986. 45| |
MULCHED SEEDI NG U | | |
0031 621-06574 50.000 n2 | 10. 48000 524. 00| |
SODDI NG | | |
0032 701-96089 332.000 m | 16. 67000 5534. 44] |
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm [ [ [
0033 701-98649 126.000 m | 300. 00000 37800. 00| |
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 6.35 mm 356 mm | | |
0034 702-90915 19.200 n8 | 241. 73000 4641. 22| |
CONCRETE, A | | [
0035 703-51030 17369. 000 kg | 1. 16000 20148. 04| |
REI NFORCI NG STEEL | | |
0036 703-51032 25298.000 kg | 1. 34000 33899. 32| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0037 704-51002 263.200 n8 | 463. 20000 121914. 24| |
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706-06349 72.900 m | 312. 81000 22803. 85| |
RAILING TX | | [
0039 706- 06372 4.000 EACH 1500. 00000 6000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX | [ [
0040 709-51821 LUMP| 3934. 44000 3934. 44| |
SURFACE SEAL | |
0041 715-05151 69.900 m | 99. 17000 6931. 98] |
I

PIPE, TYPE 2, C RCULAR 375 nm
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 063, 261. 50 ROUTE : EAST 52ND STREET
CALL ORDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARI ON
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 351609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm e m et e e e e et et e e e e e e e e e e e e e e e e e e meemeemeeoo-
0042 715-05152 218.900 m | 90. 92000 19902. 39| |
PIPE, TYPE 2, CIROULAR 450 mm | [ [
0043 715-05154 130.300 m | 107. 25000 13974. 68| |
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0044 715-05156 81.800 m | 134. 16000 10974. 29| |
PIPE, TYPE 2, CIRCULAR 750 nm | | |
0045 715- 46020 1.000 EACH 363. 84000 363. 84 [
PI PE END SECTION, 600 mm | | |
0046 715- 46030 1.000 EACH 700. 68000 700. 68| |
Pl PE END SECTION, 750 nm | | [
0047 720- 45035 4.000 EACH 975. 00000 3900. 00| |
INLET, F7 | | [
0048 720- 45410 5.000 EACH 2000. 03000 10000. 15| |
MANHOLE, CA4 | | |
0049 720- 95409 1.000 EACH 2397. 61000 2397. 61| |
MANHOLE, J4, MODI FI ED W TH BEEH VE | | |
CASTI NG | | |
0050 720-95422 2.000 EACH 3340. 68000 6681. 36| |
MANHOLE, J4 | | |
0051 720-98174 11.000 EACH 1894. 02000 20834. 22| |
I NLET, B15 | | |
0052 720- 98555 5.000 EACH 2220. 12000 11100. 60| |
INLET, C15 | | |
0053 808-06703 960.000 m | 0. 99000 950. 40| |
LINE, THERVOPLASTIC, SOLID, WA TE, 100mmi | |
0054 808- 75054 104.300 m | 4. 05000 422. 42 |
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0055 808- 75245 816.000 m | 0. 99000 807. 84| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | [ |
100nm | | |
0056 808- 75320 1.000 EACH 68. 04000 68. 04 |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0057 808- 75325 1.000 EACH 81. 00000 81. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | [ [
0058 609-06259 198.800 n2 | 55. 81000 11095. 03| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | [ |
0059 616- 06405 116.000 My | 26. 17000 3035. 72| |
I

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03

PAGE : 700 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 063, 261. 50 RQUTE : EAST 52ND STREET
CALL CRDER : 700 CONTRACT ID : B -27132-A COUNTI ES : MARION
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (7) 35 1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO / | TEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m et o e e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0060 201-52370 LUMP| 9541. 00000 9541. 00| |
CLEARI NG RI GHT OF WAY | | |
0061 801-06640 4.000 EACH 99. 90000 399. 60| |
CONSTRUCTI ON SI GN, A | | |
0062 801-07118 14.630 m | 19. 98000 292. 31| |
BARRI CADE, |11 -A | | |
0063 801-07119 14.630 m | 19. 98000 292. 31| |
BARRI CADE, |11-B | | |
0064 801-04308 4.000 EACH 205. 20000 820. 80| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0065 801-06775 LUVP| 6133. 33000 6133. 33| |
MAI NTAI NI NG TRAFFI C | | |
0066 808-75051 105.000 m | 4. 05000 425. 25| |
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | [ |
SECTI ON TOTALS | $ 954, 145. 92| |

------------------------------------------ S B

CONTRACT TOTALS | $ 954, 145. 92| |




ENGI NEER S ESTI MATE: $ 436, 743. 04

CALL CRDER : 710

LETTI NG DATE : 11/18/03 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :
CONTRACT TI ME :

DATE : 11/24/03

PAGE : 710 -1

1  35-1917625 M LESTONE CONTRACTCRS, L.P.

2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC.
3  35-1801998 CLR, INC

4 61-1201949 I NTECH CONTRACTI NG LLC

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

| (1) 351917625

| M LESTONE CONTRACTCRS, L. P.

SECTI ON 0001  TRANSPORTATI ON ENHANCEMENT

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07038 9. 000
FIELD OFFICE, A
0003 110-01001
MOBI LI ZATI ON AND DEMDBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY
0005 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS

0006 202-91011 2.000
TREE, 36 IN., REMOVE

0007 202-94747 10. 000
POST, REMOVE

0008 203-02000 138. 000
EXCAVATI ON, COVMON

0009 203-02070 62. 000
BORROW

0010 203-90014 2.200
LI NEAR GRADI NG

0011 205-06937 415. 000
TEMPORARY SI LT FENCE

0012 206-51220 18. 000

EXCAVATI ON, WET

0013 210-05721
FI RE RETARDANT TREATMENT

0014 210-05722 880. 000
S| DI NG REPLACEMENT,  PORTI ONS

[
LUMP)

MOS |

I
LUMP)

LUNPI
LA
EACH
eAcH
cvsI

cYs |
snAI
LFT I
cYs |
LUNPI

|
SFT
|

700.

16613.

3300.

39500.

1000.

40.

40.

40.

300.

75.

8000.

12.

UNIT PRI CE

. 00000

00000
47000
00000
00000
00000
00000
00000
00000

00000

. 50000

00000
00000

00000

ROUTE
B -27296-A COUNTI ES : DECATUR
SEYMOUR DI STRI CT
07/31/04 COWPLETI ON DATE
PROJECT(S) : 9916018
TOTAL % OVER
BI D LON BI D
$ 334, 900.00 100. 0000%
$ 390,557 64 116. 6191%
$  427,454.27 127. 6363%
$  582,961.36 174.0702%
| (2) 35 2040801 | (3) 35-1801998
| GOHVANN ASPHALT & CONSTR, || CLR INC.
I
AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
e e e e e e e e e e e
| |
2000. 00| 2000. 00000 2000. 00| 1900. 00000 1900. 00
|
6300. 00| 1400. 00000 12600. 00| 1700. 00000 15300. 00
I
16613.47|  18000. 00000 18000. 00|  21000. 00000 21000. 00
I |
3300. 00| 6462. 52000 6462. 52| 4000. 00000 4000. 00
I |
39500. 00|  55000. 00000 55000. 00| 5100. 00000 5100. 00
I |
2000. 00| 900. 00000 1800. 00| 750. 00000 1500. 00
I |
400. 00| 70. 00000 700. 00| 32. 00000 320. 00
| I
5520. 00| 40. 00000 5520. 00| 24. 00000 3312. 00
I I
2480. 00| 45. 00000 2790. 00| 40. 00000 2480. 00
| |
660. 00| 950. 00000 2090. 00| 1300. 00000 2860. 00
| |
622. 50| 1. 50000 622. 50| 2.99000 1240. 85
I I
1350. 00| 60. 00000 1080. 00| 300. 00000 5400. 00
I I
8000. 00| 8500. 00000 8500. 00| 6200. 00000 6200. 00
I I
10560. 00| 6. 00000 5280. 00| 9. 00000 7920. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 710 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 436, 743. 04 ROUTE :
CALL ORDER : 710 CONTRACT ID : B -27296-A COUNTI ES : DECATUR
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 35-1801998
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR, || CLR INC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e o e e e et et e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0015 210-05804 LUMP|  10000. 00000 10000. 00|  15000. 00000 15000. 00|  16000. 00000 16000. 00
M SCELLANEQUS TRUSS REPAI RS | | |
0016 210-05811 2.000 EACH 4000. 00000 8000. 00| 1800. 00000 3600. 00| 7500. 00000 15000. 00
REPAI R LI MESTONE MASONRY ABUTMENTS [ | |
0017 210-05813 LUMP|  15000. 00000 15000.00]  18000. 00000 18000.00|  14000. 00000 14000. 00
PAI NT COVERED BRI DGE, EXTERI CR [ | |
0018 210-07871 LUVP| 6000. 00000 6000. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
I NSECTI Cl DE TREATNMENT | | |
0019 210-07872 LUVP| 2000. 00000 2000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
HERBI CI DE TREATMENT OF MASONRY ABUTMENTS| | |
0020 210-07873 730.000 SFT | 8. 00000 5840. 00| 4. 00000 2920. 00| 17. 00000 12410. 00
REPOI NT LI MESTONE MASONRY ABUTMENTS | | |
0021 210-07874 656. 000 BDFT] 10. 00000 6560. 00| 11. 00000 7216. 00| 33. 00000 21648. 00
REPLACE ARCH RING, PORTI ONS | | |
0022 210-07874 248.000 BDFT] 8. 00000 1984. 00| 9. 00000 2232. 00| 13. 00000 3224. 00
REPLACE CORNER BQARD | [ [
0023 210-07874 1040. 000 BDFT| 6. 00000 6240. 00| 5. 50000 5720. 00| 9. 00000 9360. 00
REPLACE DECK PLANKI NG, LONG TUDI NAL, | [ [
PORTI ONS | | |
0024 210-07874 3960. 000 BDFT] 4.00000 15840. 00| 5. 25000 20790. 00| 8. 75000 34650. 00
REPLACE DECK PLANKI NG TRANSVERSE, | | |
PORTI ONS | [ |
0025 210-07874 2408.000 BDFT] 3. 50000 8428. 00| 4. 25000 10234. 00| 10. 00000 24080. 00
REPLACE FLOOR BEAMVB | | |
0026 210-07874 1344.000 BDFT]| 8. 00000 10752. 00| 8. 25000 11088. 00| 25. 00000 33600. 00
REPLACE LOWER CHORD, PORTI ONS | | |
0027 210-07874 232.000 BDFT| 40. 00000 9280. 00| 15. 50000 3596. 00| 26. 25000 6090. 00
REPLACE LOWER LATERAL BRACI NG PORTI ONS | [ |
0028 210-07874 912.000 BDFT] 6. 00000 5472. 00| 4.50000 4104. 00| 3. 95000 3602. 40
REPLACE RAI LI NG BOARDS | | |
0029 210-07874 80. 000 BDFT| 17. 00000 1360. 00| 7.25000 580. 00| 30. 00000 2400. 00
REPLACE S| LL BOARDS | | |
0030 210-07874 3920. 000 BDFT| 2.90000 11368. 00| 3. 50000 13720. 00| 4. 25000 16660. 00
REPLACE STRI NGERS | | |
0031 210-07874 464.000 BDFT| 18. 00000 8352. 00| 8. 00000 3712. 00 45. 00000 20880. 00
REPLACE VERTI CAL POST | | [
0032 210-07876 768.000 BDFT| 19. 00000 14592. 00| 8. 00000 6144. 00| 11. 00000 8448. 00
REPAI R W NDOW OPENI NG | | [
0033 210-07877 2.000 EACH 4000. 00000 8000. 00| 3500. 00000 7000. 00| 3750. 00000 7500. 00
RECONSTRUCT PORTAL CPENI NGS | | [
0034 210-07878 1.000 EACH 1000. 00000 1000. 00| 550. 00000 550. 00| 2000. 00000 2000. 00

BRI DGE PLAQUE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 710 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 436, 743. 04 ROUTE :
CALL ORDER : 710 CONTRACT 1D : B -27296-A COUNTI ES : DECATUR
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 35-1801998

| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, || CLR I NG
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ o m m e e e o e e et et et e e e e e e e e e et e e e e e e e e e e e eemeemeeooo-

0035 303-01180 25.000 TON | 40. 00000 1000. 00| 50. 00000 1250. 00| 55. 00000 1375. 00
COVPACTED AGGREGATE, NO 53 | | |

0036 306-08043 210.000 SYS | 9. 00000 1890. 00| 16. 00000 3360. 00| 6. 10000 1281. 00
M LLING, TRANSI TI ON | | |

0037 402-07450 36.000 TON | 135. 00000 4860. 00| 160. 00000 5760. 00| 115. 00000 4140. 00
HVA, TYPE A, WEDGE AND LEVEL | [

0038 405-05518 5.000 SYS | 1. 00000 5. 00| 52. 00000 260. 00| 75. 00000 375. 00
ASPHALT FOR PRI ME COAT | | [

0039 406- 05521 326.000 SYS | 0. 05000 16. 30| 0. 55000 179. 30| 0. 35000 114. 10
ASPHALT FOR TACK COAT | [ [

0040 616-02320 35.000 SYS | 5. 00000 175. 00| 4.00000 140. 00| 15. 00000 525. 00
GEOTEXTI LES | | [

0041 616- 06405 16.400 TON | 45. 00000 738. 00 28. 00000 459. 20| 58. 00000 951. 20
Rl PRAP, REVETMENT | | |

0042 621-01004 1.000 EACH 500. 00000 500. 00| 660. 00000 660. 00| 341. 00000 341. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | [

0043 621- 06559 388.000 SYS | 0. 50000 194. 00| 2. 80000 1086. 40| 2.10000 814. 80
MULCHED SEEDI NG R | | [

0044 621-06564 388.000 SYS | 0. 50000 194. 00| 3. 00000 1164. 00| 0. 77000 298. 76
MULCHED SEEDI NG CV | | |

0045 702- 94656 5.500 CYS | 900. 00000 4950. 00| 625. 00000 3437. 50| 750. 00000 4125. 00
CONCRETE, B | | |

0046 703-51030 228.000 LBS | 2. 50000 570. 00| 1. 90000 433. 20| 1. 00000 228. 00
REI NFORCI NG STEEL | |

0047 711-05395 12.000 EACH 1200. 00000 14400. 00| 1000. 00000 12000. 00| 2200. 00000 26400. 00
REPLACE LOWER CHORD SPLI CE CONNECTION | |

0048 711-05396 LUMP|  17000. 00000 17000.00]  16000. 00000 16000. 00|  18000. 00000 18000. 00
REPLACE COVERED BRI DGE ROOF | |

0049 711-05396 LUMP|  14000. 00000 14000. 00| 7500. 00000 7500. 00| 8750. 00000 8750. 00
REPLACE W NDOW ROOF | |

0050 712-04709 LUMP|  15000. 00000 15000. 00|  71000. 00000 71000. 00|  22000. 00000 22000. 00
JACKI NG AND CRI BBI NG Tl MBER TRUSSES | |

0051 801-04308 4.000 EACH 105. 00000 420. 00| 110. 00000 440. 00| 75. 00000 300. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0052 801- 06640 2.000 EACH 90. 00000 180. 00| 90. 00000 180. 00| 150. 00000 300. 00
CONSTRUCTI ON SIGN, A | |

0053 801-07118 48.000 LFT | 8. 50000 408. 00| 9. 00000 432. 00| 6. 00000 288. 00
BARRI CADE, I11-A | | [

0054 801-07119 48.000 LFT | 8. 50000 408. 00| 9. 00000 432. 00| 6. 00000 288. 00

|

BARRI CADE, 111-B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 710 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 436, 743. 04 ROUTE
CALL ORDER : 710 CONTRACT 1D : B -27296-A COUNTI ES : DECATUR
LETTI NG DATE : 11/18/03 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 2040801 | (3) 35-1801998

| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR, ||CLR INC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T T N T N TN T NS
0055 802- 05701 77.660 LFT | 12. 01000 932. 70| 15. 00000 1164. 90| 9. 42000 731.56
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0056 802- 76025 25.340 SFT | 30. 98000 785. 03] 18. 00000 456. 12| 12. 57000 318.52

SI G\, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. TH CKNESS | | |
0057 802-76035 36.000 SFT | 25. 00000 900. 00| 17. 00000 612. 00| 11. 78000 424.08
SI G\, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. TH CKNESS | | |
SECTI ON TOTALS | $ 334, 900. 00| $ 390, 557. 64| $ 427, 454. 27

CONTRACT TOTALS | $ 334, 900. 00| $ 390, 557. 64| $ 427, 454. 27




REPQO NT LI MESTONE MASONRY ABUTMENTS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 710 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 436, 743. 04 ROUTE :
CALL ORDER : 710 CONTRACT ID : B -27296-A COUNTI ES : DECATUR
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 61- 1201949 | |
| | NTECH CONTRACTI NG LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm e m e e e e e e e e e et e e e e e e e e e e et e e e e e e e e e e emmeemeeooo-
SECTI ON 0001  TRANSPORTATI ON' ENHANCENENT
| | I
0001 105-06845 LUNP| 3100. 00000 3100. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 9.000 MOS | 900. 00000 8100. 00| |
FIELD OFFICE, A | | |
0003 110-01001 LUWP|  27000. 00000 27000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 2000. 00000 2000. 00| |
CLEARI NG RI GHT CF WAY [ [ [
0005 202-51328 LUMP|  48000. 00000 48000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0006 202-91011 2.000 EACH 2400. 00000 4800. 00| |
TREE, 36 IN., REMOVE | | |
0007 202-94747 10. 000 EACH 45. 00000 450. 00| |
POST, REMOVE | | |
0008 203-02000 138.000 CYS | 21. 00000 2898. 00| |
EXCAVATI ON,  COMMON | | |
0009 203-02070 62.000 CYS | 30. 00000 1860. 00| |
BORROW [ | [
0010 203-90014 2.200 STA | 900. 00000 1980. 00| |
LI NEAR GRADI NG | | [
0011 205-06937 415.000 LFT | 3. 00000 1245. 00| |
TEMPORARY SI LT FENCE | |
0012 206-51220 18.000 CYS | 125. 00000 2250. 00| |
EXCAVATI ON, VAET | | |
0013 210-05721 LUMP|  13000. 00000 13000. 00| [
FI RE RETARDANT TREATMENT | | |
0014 210-05722 880.000 SFT | 15. 00000 13200. 00| |
SI DI NG REPLACEMENT,  PORTI ONS | [ [
0015 210-05804 LUMP| 5000. 00000 5000. 00| |
M SCELLANEQUS TRUSS REPAI RS | | [
0016 210-05811 2.000 EACH 3000. 00000 6000. 00| |
REPAI R LI MESTONE MASONRY ABUTMENTS | | |
0017 210-05813 LUMP|  24000. 00000 24000. 00| |
PAI NT COVERED BRI DGE, EXTER CR | | |
0018 210-07871 LUMP| 7900. 00000 7900. 00| [
| NSECTI Cl DE TREATMENT | | |
0019 210-07872 LUMP| 1000. 00000 1000. 00| |
HERBI Cl DE TREATMENT OF MASONRY ABUTMENTS| | |
0020 210-07873 730.000 SFT | 12. 00000 8760. 00| |
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/24/03
PAGE : 710 -6

ENG NEER S ESTIMATE: $ 436, 743. 04 ROUTE :
CALL ORDER : 710 CONTRACT 1D : B -27296-A COUNTI ES : DECATUR
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 61- 1201949 | |
| I NTECH CONTRACTI NG LLC [ |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e emeemeeooo-
0021 210-07874 656. 000 BDFT| 19. 00000 12464. 00| |
REPLACE ARCH RING, PORTI ONS | | |
0022 210-07874 248.000 BDFT] 20. 00000 4960. 00| |
REPLACE CORNER BQARD [ | [
0023 210-07874 1040. 000 BDFT| 6. 00000 6240. 00| |
REPLACE DECK PLANKI NG, LONG TUDI NAL, | | [
PORTI ONS [ | |
0024 210-07874 3960. 000 BDFT] 12. 00000 47520. 00| |
REPLACE DECK PLANKI NG TRANSVERSE, | | [
PORTI ONS | | |
0025 210-07874 2408. 000 BDFT| 11. 00000 26488. 00| |
REPLACE FLOOR BEAVB | | |
0026 210-07874 1344.000 BDFT| 26. 00000 34944. 00| |
REPLACE LOWER CHORD, PORTI ONS | | [
0027 210-07874 232.000 BDFT] 65. 00000 15080. 00| |
REPLACE LOWER LATERAL BRACI NG, PORTI ONS | | [
0028 210-07874 912.000 BDFT] 10. 00000 9120. 00| |
REPLACE RAI LI NG BOARDS | | |
0029 210-07874 80. 000 BDFT] 10. 00000 800. 00| |
REPLACE S| LL BOARDS | | |
0030 210-07874 3920. 000 BDFT| 5. 60000 21952. 00| |
REPLACE STRI NGERS | | |
0031 210-07874 464.000 BDFT| 28. 00000 12992. 00| |
REPLACE VERTI CAL PCST | [ [
0032 210-07876 768.000 BDFT] 25. 00000 19200. 00| |
REPAI R W NDOW OPENI NG | [ [
0033 210-07877 2.000 EACH  16000. 00000 32000. 00| |
RECONSTRUCT PORTAL OPENI NGS | | |
0034 210-07878 1.000 EACH 2500. 00000 2500. 00| |
BRI DGE PLAQUE | | |
0035 303-01180 25.000 TON | 25. 00000 625. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0036 306-08043 210.000 SYS | 6. 00000 1260. 00| |
M LLING TRANSI TI ON | | [
0037 402-07450 36.000 TON | 75. 00000 2700. 00| |
HVA, TYPE A, WEDGE AND LEVEL | | [
0038 405-05518 5.000 SYS | 20. 00000 100. 00| |
ASPHALT FOR PRI ME COAT | | |
0039 406- 05521 326.000 SYS | 2.00000 652. 00| |
ASPHALT FOR TACK COAT | | |
0040 616-02320 35.000 SYS | 7. 00000 245 00| [
I

GEOTEXTI LES |



| NDi ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/24/03
PAGE : 710 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 436, 743. 04 ROUTE :
CALL ORDER : 710 CONTRACT ID : B -27296-A COUNTI ES : DECATUR
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI E :
| (4) 61- 1201949 | |
| | NTECH CONTRACTI NG LLC | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

0041 616-06405 16.400 TON | 75. 00000 1230. 00| |
Rl PRAP, REVETMENT | [ |

0042 621-01004 1.000 EACH 700. 00000 700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0043 621- 06559 388.000 SYS | 3. 00000 1164. 00| |
MULCHED SEEDI NG R | | |

0044 621- 06564 388.000 SYS | 3. 50000 1358. 00| |
MULCHED SEEDI NG, CV | | |

0045 702- 94656 5.500 CYS | 750. 00000 4125. 00| |
CONCRETE, B | | |

0046 703-51030 228.000 LBS | 1. 50000 342. 00| |
REI NFORCI NG STEEL | | |

0047 711-05395 12.000 EACH 3400. 00000 40800. 00| |
REPLACE LOWER CHORD SPLI CE CONNECTION | | |

0048 711-05396 LUMP|  26000. 00000 26000. 00| |
REPLACE COVERED BRI DGE ROOF | | |

0049 711-05396 LUMP|  14000. 00000 14000. 00| |
REPLACE W NDOW ROOF | | |

0050 712-04709 LUMP|  55000. 00000 55000. 00| [
JACKI NG AND CRI BBI NG Tl MBER TRUSSES | | |

0051 801-04308 4.000 EACH 200. 00000 800. 00| |
ROAD CLOSURE Sl GN ASSEMBLY | | |

0052 801- 06640 2.000 EACH 110. 00000 220. 00| |
CONSTRUCTI ON SI GN, A | | |

0053 801-07118 48.000 LFT | 9. 00000 432. 00| |
BARRI CADE, |11 -A | | [

0054 801-07119 48.000 LFT | 11. 00000 528. 00| |
BARRI CADE, |11-B | | [

0055 802-05701 77.660 LFT | 12. 00000 931. 92| |
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [

0056 802-76025 25.340 SFT | 16. 00000 405. 44 |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.080 IN. THI CKNESS | | |

0057 802- 76035 36.000 SFT | 15. 00000 540. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. TH CKNESS | [ [

SECTI ON TOTALS | $ 582, 961. 36| |

------------------------------------------ o

CONTRACT TOTALS

$ 582, 961. 36|







